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1.0 INTRODUCTION

The Silver Creek Drainage Project is located approximately 15 miles north of Helena, Montana.
The headwaters of the basin are located on the east side of the Continental Divide near the
historic mining community of Marysville and the project encompasses a portion of the Marysville
Mining District. This document presents the Final Design for the reclamation of the abandoned
tailings and selected waste rock and placer tailings piles included in the Silver Creek Drainage
Project.

The data used for this Final Design report were presented in the Phase | and Phase Il site
characterization reports and the Expanded Engineering Evaluation/Cost Analysis (EEE/CA)
report for the Silver Creek Drainage Project (DEQ-MWCB/Olympus, 2003a, 2003b and 2003c,
respectively) prepared by Olympus Technical Services, Inc. (Olympus) and submitted to the
Montana Department of Environmental Quality-Mine Waste Cleanup Bureau (DEQ-MWCB).
The project area includes the Drumlummon mine, millsite and tailings areas, the Goldsil millsite
and tailings areas, the Upper, Middle and Lower Pond areas, the Silver Creek placer tailings
area and the Silver Creek stream corridor.

The project area is located in Lewis & Clark County, Montana within Sections 35 and 36,
Township 12 North and Range 6 West; Sections 31, 32, 33 and 34, Township 12 North, Range
5 West; Sections 1, 2, 3 and 5, Township 11 North, Range 5 West; and Sections 6, 7, 8, 16, 17,
and 21, Township 11 North, Range 4 West, Montana Principal Meridian (Figure 1-1). This
figure shows the approximate boundaries of the project. Figure 1-2 is a composite of aerial
photographs taken in 1995 showing an overview of the Silver Creek Drainage Project area.

2.0 SITE CHARACTERIZATION SUMMARY

Site characterization results for the Silver Creek Drainage Project were compiled in the Phase |
and Phase Il summary reports and the EEE/CA (DEQ-MWCB/Olympus, 2003c) for the site.
The following is brief summary of the waste source volumes, chemistry and the contaminants of
concern identified for waste sources and surface water in Silver Creek.

2.1 WASTE SOURCES

2.1.1 Location and Volumes

Table 2-1 summarizes the location, acreage, average thickness and volume of the mill tailings
and mine waste rock sources in the Silver Creek Drainage Project. Mill tailings are the principal
waste source in the Silver Creek drainage. The maijority of the mill tailings occur in seven areas
in the Silver Creek drainage. These tailings areas in order from the largest to smallest volume
are identified as follows: Goldsil tailings, Drumlummon tailings, Goldsil millsite tailings, Upper
Pond Area, Lower Pond Area, Middle Pond Area, and Drumlummon millsite tailings.

Four waste rock piles, WR-1 through WR-4, are associated with the Drumlummon mine and
millsite areas. The two small waste rock piles, WR-1 and WR-2, are located at the
Drumlummon Mine. The Drumlummon millsite contains the majority of the waste rock (>96% of
total volume) in the Silver Creek drainage.
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Table 2-1. Summary of General Information for Silver Creek Drainage Project Mill Tailings and Mine Waste

Rock Sources

Average Waste Volume
Area Location (Section, Thickness Waste Volume Subtotal (cubic
Waste Source Identification (Acres) Township, Range) Estimated (feet) (cubic yards) yards)
Goldsil tailings area SE% Sec 33, T12N, R5W;
SW7 Sec 34, T12N, R5W
Main Tailings 18.68 15.2 458,430
Lined Pond Area Tailings 1.97 1.1 3,440
Lined Pond Berm Tailings 1.87 25 7,550 469,420
Drumlummon tailings 545 SEV Sec 32, T12N, R5W 6.8 59,780 59,780
Goldsil Millsite area tailings SW7 Sec 34, T12N, R5W
Block 1 - Lined Ditch 0.41 1.0 660
Block 2 - Lobe North of Ditch 0.12 3.8 740
Block 3 - Mill Vat Tank Area 0.43 1.7 1,200
Block 4 - Mill Ramp Area 1.07 11.6 19,870
Block 5 - Mill Tanks 0.05 <1.5 80 22,550
Upper Pond Area tailings 2.23  SEY% Sec 34, T12N, R5W 6.0 20,720 20,720
Lower Pond Area tailings 1.77  NEY Sec 3, T11N, R&W 6.2 17,670 17,670
Middle Pond Area tailings SE% Sec 34, T12N, R5W;
1.97 NEY Sec 3, T11N, R5W <5.0 11,110 11,110
Drumlummon Millsite tailings SEY Sec 36, T12N, R6W
Mill Foundation 50
TP-1 1.22 23 4,530
TP-2 0.54 1.8 1,540
TP-3 1.04 2.7 4,450 10,570
Drumlummon Mine
Waste Rock Pile WR1 0.19  SE% Sec 36, T12N, R6W 4.7 1,460
Waste Rock Pile WR2 0.34  SEY Sec 36, T12N, R6W 5.4 2,960 4,420
Drumlummon Millsite
Waste Rock Pile WR3 0.45 SEY Sec 36, T12N, R6W 4.8 3,500
Waste Rock Pile WR4 277  SEY Sec 36, T12N, R6W 24.8 110,510 114,010
Total Tailings 611,820
Total Waste Rock 118,430

A1416Samp.xls
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2.1.2 Chemistry Results

The chemistry of the mill tailings was determined from qualitative to semi-quantitative X-ray
fluorescence spectrometry of 200 samples and the quantitative laboratory analysis of 37
composite samples. The tailings were analyzed for up to 15 parameters including silver (Ag),
arsenic (As), barium (Ba), cadmium (Cd), chromium (Cr), copper (Cu), iron (Fe), mercury (Hg),
lead (Pb), manganese (Mn), nickel (Ni), antimony (Sb), zinc (Zn), total cyanide (CN) and paste
pH. The tailings laboratory chemistry results are summarized in Table 2-2. The average
tailings element concentrations indicate that the following elements are significantly elevated
(>3x background soil mean concentration) in one or more of the tailings piles: Ag, Cd, Cu, Hg,
Pb and Zn. The total cyanide concentration in the tailings ranges from <0.05 to 24.8 mg/Kg and
is most elevated in the Drumlummon millsite tailings. The following contaminants of concern
were identified in one or more of the tailings piles from the human health and ecological risk
assessment conducted during the EEE/CA (DEQ-MWCB/Olympus, 2003c): Ag, Cd, Cu, Hg,
Pb, Sb, Zn and total CN.

The chemistry of the waste rock was determined from qualitative to semi-quantitative X-ray
fluorescence spectrometry of 11 samples and the quantitative laboratory analysis of 2
composite samples. The waste rock was analyzed for up to 14 parameters including Ag, As,
Ba, Cd, Cr, Cu, Fe, Hg, Pb, Mn, Ni, Sb, Zn, and paste pH. The waste rock laboratory chemistry
results (WR-1 through WR4) are summarized in Table 2-2. The average waste rock element
concentrations indicate that Pb and Hg were significantly elevated (>3x background soil mean
concentration) in the Drumlummon millsite waste rock piles (WR3 and WR4), but not in the
Drumlummon mine waste rock piles (WR1 and WR2).

The following contaminants of concern in waste rock were identified from the human health and
ecological risk assessment conducted during the EEE/CA (DEQ-MWCB/Olympus, 2003c): Hg
and Pb. These contaminants of concern were only identified in the Drumlummon millsite waste
rock piles (WR3 and WR4).

2.1.3 Acid/Base Accounting Results

Much of the mill tailings in the Silver Creek drainage was generated from mining operations
dating from the late 1800’s to the early 1900’s. The Goldsil operation that occurred in the late
1970’s only reprocessed tailings from these earlier operations. Acid-base accounting via the
modified Sobek method was conducted on ten composite tailings samples representative of the
Goldsil tailings (including the Goldsil millsite area tailings) and the Drumlummon tailings. These
tailings areas contain the majority (>90%) of the total tailings present in the project area. The
acid-base potential results for the Goldsil tailings and Drumlummon tailings range from +64 to
+109 t/1000t CaCO; suggesting that these tailings have very limited acid generation potential.
Field evidence supports this interpretation because, outside of some iron-oxidized tailings
evident in the Drumlummon tailings, the mill tailings and Silver Creek do not display
characteristics indicative of acid rock drainage.

Two composite samples representative of waste rock piles WR-1 through WR-4 were also
evaluated for acid-base accounting via the modified Sobek method. The acid-base potential
results for WR1/WR2 and WR3/WR4 are +158 t/1000t CaCO3; and +75 t/1000t CaCOs,
respectively. The results suggest that these rock piles are most likely not acid generating
waste.

A1416Designpdf.doc 5 7/28/04



Table 2-2. Summary of Chemistry Results For Mill Tailings and Mine Waste Rock Sources
(concentrations: pH in standard units; all others mg/Kg)

Goldsil Tailings Drumlummon Tailings Upper Pond Tailings Area

Minimum| Maximum Mean| Mean/Bkgd| CoC| Minimum| Maximum Mean| Mean/Bkgd| CoC| Minimum| Maximum Mean| Mean/ Bkgd CoC
Ag 9 43 19.3 >7.7x| Yes 10 21 16.4 6.6x| Yes NA
As 22 45 31.8 1.5x 10 20 1.7 0.6x 27 54 40.5 1.9x
Ba 35 75 35 0.3x 35 56 47.4 0.3x NA
Cd 2 4 3.1 >6.2x| Yes <1 <1 3 4 3.5 >7.0x Yes
Cr <5 6 0.28x 7 11 71 0.6x NA
Cu 114 240 171.2 5.0x| Yes 23 79 62.4 1.8x 164 301 232.5 6.8x Yes
Fe 4970 9720 4970 0.5x 6380 9100 7684.0 0.6x NA
Hg 18 96 50.7 >101.4| Yes <1 1 bl Yes 32 140 86.0 >172x Yes
Mn 551 889 699.4 1.4x 386 512 438.2 0.9x NA
Ni <5 0.30x <5 7 c NA
Pb 122 268 181.8 16.1x| Yes 37 79 54.4 4.8x| Yes 163 331 247.0 21.9x Yes
Sb 12 17 15.0 3.1x| Yes <5 8 5.0 1.0x NA
Zn 237 557 354.3 5.2x| Yes 64 124 102.6 1.5x 334 686 510.0 7.4x Yes
Total CN <0.05 21.1 3.5 al Yes <0.5 <0.5 al Yes 0.5 1 0.8 a Yes
pH 7.6 8.1 7.9 7.7 7.9 7.9 7.9 8.0 8.0

Middle Pond Tailings Area Lower Pond Tailings Area Drumlummon Millsite Tailings

Minimum| Maximum Mean| Mean/Bkgd| CoC| Minimum| Maximum Mean| Mean/Bkgd| CoC| Minimum| Maximum Mean| Mean/ Bkgd CoC
Ag NA NA 8 8 8 3.2x Yes
As 20 27 23.5 1.1x 27 29 28.0 1.3x 18 41 28.0 1.3x
Ba NA NA 88 88 88 0.6x
Cd <1 3 1.9 >3.8x| Yes 2 2 2.0 >4.0x| Yes <2 <2
Cr NA NA 11 11 11 0.92x
Cu 79 131 103.8 3.0x| Yes 115 135 125.0 3.7x| Yes 53 195 97.6 2.9x
Fe NA NA 10600 10600 10600 0.77x
Hg 7 26 18.8 >37.6x| Yes 27 37 32.0 >64x| Yes <1 9 4.1 >8.2x Yes
Mn NA NA 474 474 474 0.94x
Ni NA NA <5 <5
Pb 78 147 110.8 9.8x| Yes 107 132 119.5 10.6x| Yes 74 173 117.2 10.4x Yes
Sb NA NA 10 10 10 2.1x
Zn 166 262 217.3 3.2x| Yes 231 280 255.5 3.7x| Yes 78 335 181 2.6x
Total CN 4.1 23.9 9.7 al Yes 2 5 3.5 al Yes <0.2 24.8 5.70 a Yes
pH 7.4 7.7 7.6 8.0 8.1 8.1 7.3 8.2 7.82
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Table 2-2. Summary of Chemistry Results For Mill Tailings and Waste Rock (continued)
(concentrations: pH in standard units; all others mg/Kg)

Drumlummon Mine and Millsite Waste Rock
Minimum| Maximum Mean| Mean/Bkgd| CoC
Ag <5 5 3.75 1.5x
As 7 27 17.0 0.8x
Ba 52 107 79.5 0.6x
Cd <1 <1
Cr 10 14 12.0 1.0x
Cu 52 53 52.5 1.5x
Fe 12100 15000 13550 1.0x
Hg <1 2 1.25 2.6x| Yes”
Mn 416 442 429 0.9x
Ni 8 9 8.5 0.9x
Pb 12 67 39.5 3.5x| Yes*
Sb <5 6 4.25 0.9x
Zn 46 86 66 1.0x
Total CN NA
pH 8.1 8.6 8.4
Note:

CoC= Contaminant of concern based on risk assessment (DEQ-MWCB/Olympus, 2003c)
NA = Not analyzed

a = Analyte total cyanide was not analyzed in background soils

b = Analyte Hg was detected at a maximum of 1 mg/Kg in less than 50% of samples
¢ = Analyte Ni was detected at a maximum of 7 mg/Kg in less than 50% of samples

* CoC in Drumlummon Millsite waste rock only

Statistics - one half the lower detection limit is used where below detection limit samples are included in the mean calculation
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2.1.4 TCLP Results

Based on the laboratory analytical results for the mill tailings, splits of composite samples were
selected for Toxicity Characteristic Leaching Procedure (TCLP) metals (Ag, As, Ba, Cd, Cr, Hg,
Pb, and Se) analysis. The sample results were summarized in the EEE/CA (DEQ-
MWCB/Olympus, 2003c) report. Chemistry results for mill tailings show that mercury is the
metal element of most concern in the Silver Creek Drainage Project area. Four composite mill
tailings samples with elevated mercury concentrations (53 mg/Kg to 140 mg/Kg) were analyzed
for TCLP and the results indicated that no elements exceeded the regulatory levels for metal
toxicity under the Resource Conservation and Recovery Act (RCRA) rules for hazardous waste
classification. Selenium was the only analyte detected in the TCLP analyses for mill tailings and
the concentrations were well within the regulatory limit. Splits of the two waste rock composite
samples were also analyzed for TCLP metals and the results also indicated that no elements
exceeded the regulatory levels for metal toxicity under the Resource Conservation and
Recovery Act (RCRA) rules for hazardous waste classification.

2.1.5 Summary of Surface Water Contaminants of Concern

A total of 173 surface water samples were collected during previous investigations from 74
reported location descriptions in the Silver Creek drainage basin. The sample results were
summarized in the EEE/CA (DEQ-MWCB/Olympus, 2003c) report. A number of analytes (Table
2-3) were found to occasionally exceed either Federal water quality standards, Montana human
health standards or Federal aquatic life standards in Silver Creek.

TABLE 2-3 SUMMARY OF SURFACE WATER QUALITY EXCEEDANCES FOR SILVER

CREEK
Acute Freshwater Aquatic Chronic Freshwater
Montana Human Health Standard Life Standard Aquatic Life Standard
Arsenic’ (As) Arsenic (As) Arsenic (Cd)
Iron (Fe) Cadmium (Cd) Cadmium (Cd)
Manganese (Mn) Copper (Cu) Copper (Cu)
Mercury (Hg) Iron (Fe)
Lead (Pb)
Total Cyanide (CN)
Notes:

'Only below Birdseye Road; does not meet CoC criteria in waste sources.

Standards for metals in surface water are based upon the analysis of total recoverable
metals (Circular WQB-7 Montana Numeric Water Quality Standards, 2002)

Standards where applicable are based on a hardness of 200 mg/l as CaCO; (note that
average hardness for surface water concentration data is 190 mg/l CaCO3)

2.1.6  Summary of Ground Water Contaminants

A summary of previous groundwater sampling results of wells, springs and adit discharges was
presented in the EEE/CA (DEQ-MWCB/Olympus, 2003c). In general most groundwater
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samples collected contained low concentrations of dissolved minerals and metals. Exceptions
included elevated concentrations of total iron and total and dissolved manganese, in some
cases.

As part of the Phase I site characterization of a potential mine/mill repository site, an evaluation
of the depth and chemistry of shallow groundwater contained in the alluvial aquifer was
undertaken in the Goldsil tailings area. Four monitoring wells were completed to assess shallow
groundwater depths and water quality. A potentiometric map of the groundwater surface based
on the December 4, 2002 static water level measurements is presented on Figure 2-1. The
shallow groundwater flow direction is North 68° East at a gradient of 0.043 feet per foot. In this
area, the shallow groundwater flow direction generally parallels the flow of Silver Creek. Water
samples were collected from the four monitoring wells and a steel drum sump located along the
toe of the existing lined tailings pond and analyzed for total and dissolved metal concentrations.
A summary of the analytes exceeding regulatory standards is presented in Table 2-4.

TABLE 2-4 SUMMARY OF GROUNDWATER QUALITY EXCEEDANCES FOR THE
SILVER CREEK DRAINAGE AREA

Federal Safe Drinking
Federal Safe Drinking Water | Water Act Secondary
Montana Human Health Standard’ Act Primary MCL? MCL?

Arsenic (As)** Arsenic (As) Iron (Fe)

Silver (Ag)* Manganese (Mn)

Total Dissolved Solids

Mercury (Hg)* (TDS)

Notes:

Summary based on well, sump and adit discharge water quality results

' Based on dissolved metal concentrations

2 Based on total recoverable metal concentrations

*Exceedance only in steel drum sump water located near toe of lined tailings pond
**Exceedance in adit discharge only

2.1.7 Geotechnical Testing Results

Representative composite mill tailings samples were analyzed for geotechnical parameters to
allow the evaluation of tailings compaction, settlement in the repository, and slope stability. The
samples were composited based on waste source location, depth intervals and similarity of
materials (i.e., sandy vs. clayey tailings zones). The samples were composited from the waste
sources and depth intervals shown in Table 2-5. The seven composite mill tailings samples
were submitted to Maxim Technologies, Inc. for geotechnical testing. The testing included
moisture-density relations (i.e., standard Proctor, ASTM D698), consolidation (ASTM D2435)
and direct shear (ASTM D 3080). This testing was completed to support the repository design.
The moisture-density testing was completed to evaluate waste compaction and the
consolidation and shear testing were completed to support settlement and slope stability
analyses. Laboratory reports for the geotechnical testing are included in Appendix A. A
summary of the geotechnical testing data is presented in Table 2-6.
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TABLE 2-5 SUMMARY OF MILL TAILINGS GEOTECHNICAL COMPOSITE SAMPLES
Sample ID Location Description

DTS Drumlummon Composite of DT2-5.2-13.7"; DT3-0-3.7'; DT3-3.7-7.4';
tailings - sandy DT5-0-8.9'; DT6-0-5.3"; DT8-0-5.8"; DT8-5.8-11.8";
tailings DT15-0-4.7'; DT17-0-2'

DTC Drumlummon Composite of DT1-3-4.8"; DT1-4.8-7.8'; DT1-7.8-9.5;
tailings - clay/slime | DT4-0-5"; DT12-0-4.2"; DT12-4.2-6.4"; DT13-4.2-5.2";
tailings DT15-4.7-6.6'

GDTH-S Goldsil tailings - 0- | Composite of GTDH1-5-10"; GTDH1-10-15";

15 feet deep GTDH2-5-10"; GTDH2-10-15"; GTDH3-5-10";
GTDH3-10-15"; GTDH4-5-10"; GTDH5-5-10";
GTDH6-5-10"; GTDH7-5-10"; GTDH8-5-10";
GTDH9-5-10";

GDTH-D Goldsil tailings 15 - | Composite of GTDH1-29-34"; GTDH1-34-39";

35 feet deep GTDH2-25-30"; GTDH2-30-34'; GTDH3-25-30";
GTDH3-30-35"; GTDH4-30-33.1"; GTDH5-30-35";
GTDH6-30-35"; GTDH7-15-19.4"; GTDH8-20-23.15";
GTDH9-20-23'

GMT Goldsil Millsite Composite of GM3-0-2.1"; GM5-0-2.4'; GM6-0-1.8";
tailings GM7-0-2.3"; GM8-0-4.4'; GM9-0-1.5"; GM10-0-1.4";

GM13-0-11.5"; GM14-0-13.5"; GM15-0-14.6";
GM22-0-12.4"

UMLS Upper, Middle and | Composite of LP1-0-5'; LP1-5-9"; LP3-4-7.5"; LP7-0-3.8";
Lower Pond area LP8-0-3"; UP7-0-3.8'; UP8-0-1.4"; MP2-0-5.8";
sandy tailings MP6-0-4.3"; MP15-0-4.7"; MP16-0-2.5"; MP20-0-3.7'

UMLC Upper, Middle and Composite of LP1-9-14"; LP3-0-2.5"; LP4-5-10"; LP5-0-4';
Lower Pond area LP5-4-9" LP6-0-2.5"; LP6-5-8"; UP1-2.6-3.9"; UP2-0-4.5";
clay/slime tailings UP2-5.5-7'; UP3-1.6-5.1"; UP3-5.1-7.4"; UP8-9.4-10.5";

MP3-6.5-7.4'
TABLE 2-6 SUMMARY OF GEOTECHNICAL TESTING RESULTS
Moisture-Density Consolidation Direct Shear
Maximum Dry Optimum Cohesion Friction

Sample ID Density (pcf) Moisture (%) Ce € (ksf) Angle (°)

DTS 98.0 21.0 0.08 0.875 0.03 33.1

DTC 104.5 19.5 0.31 0.758 0.04 28.6

GDTH-S 112.5 14.5 0.08 0.633 0.01 26.4

GDTH-D 109.5 13.5 0.06 0.677 0.01 324

GMT 99.5 19.0 0.15 0.847 0.03 32.3

UMLS 99.5 19.0 0.04 0.845 0.12 31.8

UMLC 101.5 21.0 0.13 0.81 0.08 28.5

C. - Compression index

€, - in-place void ratio
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2.2 BORROW SOURCES

2.2.1 Cover Soil

Eight potential borrow sources for cover soil were evaluated as part of the Phase |
reconnaissance site characterization (DEQ/Olympus, 2003a). These sources all consist of
placer tailing overburden piles, which are deposited in long, linear piles. The material was most
likely stripped with a dragline to allow access to the stream gravels/cobbles for processing with
dredges or wash plants. The overburden-type placer tailings piles are fine-grained and have
established stands of vegetation. Figure 2-2 shows the locations of the overburden piles that
were evaluated during the Phase | reconnaissance characterization. The following are the
mean concentration and enrichment relative to the background mean concentrations for each
element.

Placer Tailings Mean Element Concentrations Compared to Background (quantitative
laboratory results)
All Results in mg/kg
As Cd Cu Hg Pb Zn TCN
28.4 a 289 26 216 56.0 a
1.1x 0.9x >52x 1.9x 0.81x

a - Analytes Cd and total cyanide were not detected in placer tailings samples
Hg was not detected above detection limit in background soils

With the exception of mercury, the mean element concentrations are near mean background
soil concentration or are not significantly elevated above background. The maximum mercury
concentration that was observed in the placer tailings was 7 mg/Kg. Risk-based cleanup levels
for mercury are 23 mg/Kg for soil for a residential use scenario and 440 mg/Kg for soil for a
recreational use scenario (Tetra Tech, 1996).

The piles of particular interest, designated Borrow Source No. 1 (BS-1) and Borrow Source No.
2 (BS-2), are located to the south of the Upper and Lower Pond areas. Topographic surveys of
these borrow sources were completed to provide more accurate estimates of the material
quantity. In addition to these piles, three smaller piles (BS-2a, BS-2b and BS-2c) located north
of main Borrow Source No. 2 pile, have subsequently become of interest and were included in
the topographic survey.

Figure 2-3 shows the location of BS-1. This pile is approximately 1,300 feet long and is located
along the southern perimeter of the Lower and Middle Pond areas. Based on the topographic
survey, the volume of BS-1 is approximately 20,710 cubic yards.

Figure 2-4 shows the location of BS-2. This pile is approximately 1,100 feet long and extends
from the lower Goldsil millsite access road to near the west end of the Upper Pond area. Based
on the topographic survey, the volume of BS-2 is approximately 17,460 cubic yards. In addition
to the main BS-2 pile, there are three additional smaller piles, designated BS-2a, BS-2b and
BS-2c. Based on the topographic survey, the volumes of borrow sources BS-2a, BS-2b and
BS-2c are approximately 2,930 cubic yards, 6,580 cubic yards and 1,710 cubic yards,
respectively.
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The main access road to the Upper, Middle and Lower Pond area runs along the southern
perimeter of BS-2 and continues along the southern perimeter of BS-1 and would provide easy
access for removal and hauling of the borrow material. The combined cover soil from BS-1 and
the BS-2 piles is approximately 49,390 cubic yards.

2.2.2 Riprap

Processed placer tailings piles in the vicinity of Borrow Source No. 2 were evaluated as a
potential riprap source. Three separate processed placer tailings piles were included in the
evaluation and the piles are designated at PT-a, PT-b and PT-c. Figure 2-3 shows the location
and topography of the piles. Pile PT-a is located between borrow source piles BS-2b and BS-2c.
The west end of pile PT-a has been graded out and it appears that part of the pile may have
been removed. It is suspected that this was the source of rock that was used to stabilize the
washout in the Drumlummon tailings dam in the early 1990's.

Based on visual observations of the surface of the piles, the largest rock in the piles is on the
order of one foot in diameter. There may be some material that is larger in diameter than one
foot, however, this size fraction is not common. The predominant particle size is in the small
cobble (2.5 to 5 inches) and very coarse gravel (1.3 to 2.5 inches) range. The sand, silt and
clay fractions were removed in the dredging or wash plant process and are not present in the
piles. The rock is generally sub-rounded in shape. Because of the sub-rounded shape, the
rock is not suitable for use as riprap on steep slopes. Riprap used on steep slopes should be
angular, which has a greater angle of repose. Based on the size and shape of the rock, it may
be useful as channel base material for reconstruction of Silver Creek through the Drumlummon
tailings area.

Based on the topographic survey, the volume of pile PT-a is approximately 4,800 cubic yards.
Piles PT-b and PT-c are intermingled with borrow source pile BS-2b. The piles were delineated
for estimating the individual volumes based on the surface topography and field observation of
the three piles. The volumes of piles PT-b and PT-c are approximately 2,900 and 1,800 cubic
yards, respectively.

2.3 SUMMARY OF CULTURAL RESOURCE INVENTORIES

Cultural resource inventory and assessments were conducted on the Silver Creek corridor
(DEQ-MWCB/GCM Services, Inc., 2003), the Argo and Goldsil Mills (DEQ-MWCB/Frontier
Historical Consultants, 2003) and the Drumlummon Mine and Mills (DEQ-MWCB/Frontier
Historical Consultants, 2003).

The Silver Creek corridor cultural resources identified a number of sites that were
recommended for listing under the National Register of Historic Places (NRHP). The following
summarizes the site name, site number, brief description and the listing criteria:

o Belmont City (24LC885; old Belmont town site) - criterion D

o 1878 Belmont Mill (24LC1823; quartz mill site) - criteria A and B

e Mayger and Cruse (24LC1830; placer trenches, tailings, ditches, historical artifacts, dams,
reservoirs) - criterion D listing only based on Locus Il area within site
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¢ Sawmill Gulch Site (24LC1836; historical artifacts, habitation remains, flume remains,
reservoir, ditches) - criterion D

¢ Northern Pacific Railroad (24LC1614; remains of railbed) - criterion A

o Placer Camp (24LC1841; cabin remains, platforms, artifacts also prehistoric lithics
component) - criterion D

o Anderson Site (24L.C1842; prehistoric site, dump, placers) - criterion D

o Silver City (24LC1844; building sites, structures mill remains) - criterion D

e Great Northern RR main line segment (24LC1641; active railroad, stone culvert) - criterion A
o Hardy/Gehring mill (24LC1846; historic agriculture, feed mill) - criterion C

e No site name (24LC1847; Prehistoric lithic scatter and camp?) - criterion D

The proposed reclamation plan will not impact any of the sites recommended in the Silver Creek
corridor study for listing under the NRHP. The removal action related to mill tailings pile TP-3 is
located near the northwestern extent of the Mayger and Cruse site. The critical area within this
site that resulted in a criterion D listing is Locus Il which may contain historical artifacts. The
removal action planned for the Drumlummon millsite tailings pile TP-3 will occur near the
western end of the Mayger and Cruse claim boundary that represents the cultural resources
boundary for this site. However, the TP-3 removal action will not impact the critical area.

The cultural resources work recommended that the Argo Mill site portion of the Argo and Goldsil
Mills site (24LC1858) be eligible as a milling site and as a historic landscape under the NRHP
criteria A, B and C. The Argo Mill operated from 1897 to 1907 and reprocessed over 800,000
tons of original Drumlummon tailings via cyanide leaching. The significant features identified at
the site consist of: a trestle for a narrow-gauge railroad; the trestle’s terminus; an ore bin; a
windless hub; a collapsed dock; water race; piers; flume and giant funnel; a wooden water tank;
debris of the assay office; a collapsed structure; and the remains of a power house. The upper
tailings piles were included in the Argo Mill site boundary and these tailings were also
recommended for eligibility. With the exception of the upper tailings, all of the features of the
Argo Mill site that were identified as eligible for NRHP listing are located outside of the area
proposed for reclamation and would not be impacted.

The Drumlummon Mine and its associated mills contained within the Drumlummon Mine and
Mills site (24LC1853) were recommended to be eligible as both a historic mine site and historic
mining landscape for listing under the NRHP criteria A, B and C. The Drumlummon Mine was a
rare example of a true bonanza gold mine that operated in the late 19" and early 20" centuries.
Features remaining on the mine site include: a head frame, assay house, numerous adits and
shafts, two powder magazines, collapsed blacksmith shop, collapsed cabin, a flume,
compressor house, rock walls, an ore bin, an office building, mill foundations, footings and
remnants of walls and areas of debris. In addition, the Drumlummon tailings located just
downstream from Sawmill Gulch were identified as a feature of the Drumlummon Mine and Mills
cultural resources site. With the exception of the Drumlummon tailings and some minor tailings
located on a portion of the mill foundation, all of the features of the Drumlummon Mine and its
associated mills recommended for eligibility under the NRHP are located outside of the area
proposed for mill tailings reclamation and would not be impacted. The mill tailings reclamation
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plan will require removal of the Drumlummon tailings pile to a repository. Silver Creek currently
flows through the Drumlummon tailings pile and these tailings required past emergency actions
to control tailings releases to Silver Creek. The removal of the minor tailings volume associated
with the mill foundation could be done in a manner so as to minimize impacts on the foundation.

3.0 ENGINEERING DESIGN

3.1 DESIGN OBJECTIVES

The Phase | and Il site characterization activities showed that the principal waste sources
associated with the Silver Creek Drainage Project that are contributing to environmental impacts
are the mill tailings and to a much lesser degree the waste rock. The mill tailings are elevated in
metals/metalloids including: antimony, cadmium, copper, lead, mercury, silver, zinc and cyanide
(concentrations greater than three times background). The Drumlummon millsite waste rock
piles (WR-3 and WR-4) are elevated in lead and mercury.

A risk assessment was completed for the EEE/CA (DEQ-MWCB/Olympus, 2003c). The risk
assessment showed that the greatest risk to human health and the environment from waste
sources associated with Phases | and Il of the Silver Creek Drainage Project are the tailings
piles via the direct contact, surface water and air exposure pathways. Based on the risk
assessment, ingestion of mercury via contaminated fish is the principal contaminant of concern
for human health, while copper, lead, and mercury are the principal contaminants of concern for
ecological exposures.

While elevated mercury concentrations were observed in the Silver Creek stream sediments,
mass calculations show that the amount of mercury in stream sediment is minor compared to
that present in the known waste sources. The mass of mercury in Silver Creek stream
sediments from just above Marysville to the intersection with Silver Creek Road is estimated as
less than 200 pounds. The mass of mercury in the mill tailings and waste rock piles is
approximately 75,200 pounds. The vast majority (over 67,300 pounds) of mercury is contained
in the Goldsil tailings pile.

The tailings piles are located in or near the Silver Creek stream drainage. The tailings piles are
currently subject to erosion and infiltration of surface water, which contributes metals loading to
Silver Creek surface water and stream sediment. Based on this evaluation, the objective of the
design for Phases | and Il of the Silver Creek Drainage Project is to provide a means for
controlling the sources of contaminants that are impacting Silver Creek. Removal of the tailings
from the drainage to an engineered repository would provide protection from the existing
erosion and infiltration problems with a high degree of overall risk reduction.

A number of reclamation alternatives for the Silver Creek drainage were evaluated in the
EEE/CA process. These alternatives are presented in Table 3-1. Of these 16 alternatives, five
were evaluated in detail, including: Alternative 1, Alternative 3, Alternative 4, Alternative 7b,
Alternative 7c and Alternative 8. Alternatives 2, 7a and 7b address the mill tailings, while
Alternatives 4 and 8 address waste rock piles.
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TABLE 3-1 RECLAMATION ALTERNATIVES FOR PHASES | AND Il OF THE SILVER
CREEK DRAINAGE PROJECT

Alternative Description

1 No Action

2 Institutional Controls

3 Consolidation/In-Place Containment of Tailings

4 In-Place Containment of Waste Rock

5a Partial On-Site Disposal of Tailings in a Constructed RCRA Subtitle C
Repository in the Goldsil Area

5b Partial On-Site Disposal of Tailings in a Constructed Modified RCRA
Repository in the Goldsil Area

5¢c Partial On-Site Disposal of Tailings in a Constructed Unlined Repository with a
Multi-Layered Cap in the Goldsil Area

6a Partial On-Site Disposal of Tailings in a Constructed RCRA Subtitle C
Repository in the Lower Pond Area

6b Partial On-Site Disposal of Tailings in a Constructed Modified RCRA
Repository in the Lower Pond Area

6¢ Partial On-Site Disposal of Tailings in a Constructed Unlined Repository with a
Multi-Layered Cap in the Lower Pond Area

7a On-Site Disposal of Tailings in a Constructed RCRA Subtitle C Repository in
the Goldsil Area

7b On-Site Disposal of Tailings in a Constructed Modified RCRA Repository in the
Goldsil Area

7c On-Site Disposal of Tailings in a Constructed Unlined Repository with a Multi-
Layered Cap in the Goldsil Area

8 Partial On-Site Disposal of Waste Rock in the Drumlummon Mine Open Pits

9 Off-Site Disposal of Tailings in a Permitted Solid Waste Disposal Facility

10 Off-Site Disposal of Tailings in a RCRA-Permitted Hazardous Waste Disposal
Facility

None of the tailings or waste rock piles exceeded TCLP regulatory levels for metals. Acid base
accounting results and field evidence indicates that the tailings and waste rock are probably not
acid generating. The favorable acid base accounting and TCLP data support the use of an
unlined repository with a multi-layered cap to control water infiltration.

Based on the conclusions of the EEE/CA detailed analysis and comparative analysis of
alternatives, Alternative 7c - On-Site Disposal in a Constructed Unlined Repository with a Multi-
Layered Cap was selected as the preferred alternative for reclamation of the tailings associated
with Phases | and Il of the Silver Creek Drainage Project. This alternative is considered the
most appropriate and cost-effective means to reduce risk to human health and the environment
to an acceptable level. In summary, the reclamation strategy for Alternative 7c¢ involves
removing the tailings sources associated with Phases | and Il of the Silver Creek Drainage
Project and disposing these wastes in a constructed unlined repository with a multi-layered cap.
The sources to be disposed in the repository include the Drumlummon millsite tailings piles, the
Drumlummon tailings, the Goldsil tailings and the Upper, Middle and Lower Pond tailings areas.
The repository would be constructed in the Goldsil tailings in an area that encompasses the
existing lined tailings pond and adjacent areas to the south and west. The proposed repository
site is located on a relatively flat bench above Silver Creek and would be constructed adjacent
to the existing hillside on the south side of Silver Creek. Removal of the Drumlummon tailings
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would require the construction of a temporary diversion of Silver Creek while excavating the
tailings. After the repository construction, waste excavation, and waste placement are
complete, the excavated areas would be revegetated. A runon control ditch would be
constructed in the area of the repository to divert runoff away from the repository cap. Barbed-
wire fencing would be placed around the excavated waste source areas to allow the
establishment of vegetation without interference from livestock. A woven-wire fence would be
constructed around the repository to limit access.

3.2 WASTE REMOVAL PLANS

Tailings and impacted soils will be excavated from the known waste source areas associated
with Phases | and Il of the Silver Creek Drainage Project site characterization and placed in an
on-site, unlined repository with a multi-layered cap. Areas of native soils beneath the tailings
that are visually impacted (i.e., based on field indicators such as texture, iron oxide staining and
light colored sediments which may be indicative of tailings) will also be excavated and placed in
the repository. The waste sources proposed for removal to the repository include the
Drumlummon millsite tailings, Drumlummon tailings, Goldsil tailings and Upper, Middle and
Lower Pond Area tailings.

3.2.1  Drumlummon Millsite Tailings

The Drumlummon millsite tailings were discovered during the Phase | reconnaissance
characterization, and as such were not previously surveyed. To support the design of the Silver
Creek Drainage Project, the topographic survey of the Drumlummon millsite tailings was
completed. Figure 3-1 shows the Drumlummon millsite area and the Drumlummon millsite
tailings. The Drumlummon millsite tailings piles have been designated TP-1, TP-2 and TP-3.

Reclamation of the Drumlummon millsite tailings includes the excavation and removal of tailings
piles TP-1, TP-2 and TP-3, and placement of these tailings in the Goldsil repository. There are
a number of aspen trees that will require removal prior to excavation of the tailings. These trees
will be staged in a convenient area near the tailings and will be spread over the reclaimed
source areas to provide erosion protection and small game and bird habitat.

There is a berm that separates Silver Creek from tailings piles TP-1, TP-2 and TP-3. Silver
Creek appears to have stabilized in its current location in the vicinity of tailings piles TP-1, TP-2
and TP-3 over several decades and will not be disturbed during the construction. The tailings
pile TP-1, TP-2 and TP-3 source areas will be graded and revegetated after the tailings have
been removed to the repository.

In addition to tailings piles TP-1, TP-2 and TP-3, there is an estimated 50 cubic yards of tailings
located on the Drumlummon Mill foundation. These tailings will be removed from the mill
foundation and placed in the repository along with the other Drumlummon millsite tailings. As
described in Section 2.3, the Drumlummon Mine and associated mills are recommended to be
eligible as both a historic mine site and historic mining landscape for listing on the National
Register of Historic Places. As such, the tailings must be removed from the mill foundation in a
manner that does not cause adverse impacts to the structure.
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3.2.2 Drumlummon Tailings

Tailings from the Drumlummon tailings area will be removed from their current location and
placed in the Goldsil repository area. As shown on Figure 3-2, Silver Creek flows through the
Drumlummon tailings pile. Therefore, the removal action will involve construction of a
temporary stream diversion to divert Silver Creek around the Drumlummon tailings to facilitate
removal of the tailings.

The tailings will initially be removed along the northern perimeter of the Drumlummon tailings to
allow construction of a temporary stream diversion. After the diversion is constructed and Silver
Creek is diverted, the remaining tailings will be removed and placed in the Goldsil repository.
The existing road on the south side of Silver Creek that leads from the Goldsil tailings to the
southeast corner of the Drumlummon tailings will be used as the haul road to the repository.
This road will require little improvement, with the exception of the approach leading from the
road down to the Drumlummon tailings. Construction of turnouts may be required to allow two-
way traffic to pass. The estimated volume of Drumlummon tailings that will be placed in the
Goldsil repository is 59,780 cubic yards, not including impacted native soils that may be
encountered.

The Drumlummon tailings are well vegetated with grasses and other shrubs and trees including
willows. There is some wood debris, consisting of wood cribbing, located on the dam face.
Debris will be handled as described in Section 3.3. The wood cribbing will probably be burned
on site or disposed of as solid waste, and will not be scattered as construction slash.

Because of prior erosion problems, Silver Creek has been diverted into two rock-lined channels
within approximately 250 feet of the dam. An area of tailings between the two channels has
been capped with rock to prevent erosion. The channel rock and rock cap are included in the
tailings volume estimate, however, the rock will likely be salvaged and used as subgrade
material for the stream channel reconstruction.

3.2.2.1  Silver Creek Hydrology

Design of the temporary stream diversion and the permanent stream reconstruction both require
an evaluation of peak flows. The United States Department of Interior (USDI), Office of Surface
Mining (OSM) recommends that temporary diversions of perennial and intermittent streams be
designed for the 10-year peak flow (USDI, 1982). Similarly, OSM recommends that permanent
diversions of perennial and intermittent streams be designed for the 100-year peak flow (USDI,
1982). Therefore, the temporary diversion will be designed for the 10-year flood and the
reconstruction of Silver Creek after the waste removal will be designed for the 100-year flood.

The Drumlummon tailings are located on Silver Creek, immediately downstream of the
confluence of Silver Creek and Sawmill Gulch. Peak discharges for Silver Creek were
estimated using regional flood-frequency equations developed by Omang (1992). The regional
equations for southwest Montana use the drainage basin area (10.31 square miles) and the
percentage of the basin area above 6,000 feet in elevation (43.4 percent) to estimate peak
discharge. The drainage basin is shown on Figure 3-3. Peak discharges estimated by regional
flood-frequency equations for the Silver Creek drainage are shown in Table 3-2.
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TABLE 3-2 ESTIMATES OF PEAK DISCHARGE FOR THE SILVER CREEK DRAINAGE
ABOVE BIRDSEYE ROAD

Recurrence Interval (years) Peak Discharge (cfs) by Regional
Flood-Frequency Equations
2 40
5 89
10 141
25 227
50 302
100 391

3.2.2.2 Temporary Stream Diversion Design

As previously stated, Silver Creek flows through the Drumlummon tailings pile. Therefore, the
removal action will involve construction of a temporary stream diversion to divert Silver Creek
around the Drumlummon tailings to facilitate removal of the tailings. Test pits excavated in this
area showed that the tailings are generally 1 to 3 feet thick, with a maximum thickness of
approximately 5 feet in the vicinity of the tailings dam. Tailings will be excavated from along the
northern perimeter of the Drumlummon tailings area to allow the construction of the temporary
diversion. The bottom of the diversion channel will be excavated into native soil material so that
no erosion of tailings is possible. The diversion channel has also been located to the north of
the known tailings slime zone. The diversion channel location and details are shown on Figure
3-4.

The earthwork required to construct the diversion channel includes the removal of 6,730 cubic
yards of tailings and 1,960 cubic yards of underlying native soil to excavate the diversion
channel subgrade. An additional 2,390 cubic yards of tailings are located to the north of the
diversion channel, primarily in the dam area, and would be removed at the same time that the
diversion channel is constructed. After Silver Creek is diverted into the diversion channel, the
remaining tailings will be excavated and placed in the Goldsil repository.

The diversion channel will be constructed on a 1 percent slope through the main tailings pile
area, and will steepen to approximately 5 percent through the tailings dam area. The diversion
channel will be lined with coconut-fiber erosion control mat. The erosion control mat shall meet
the following specifications:

Matrix ............ 100% Coconut Fiber (0.50 Ib/yd?)

Netting........... Both sides, heavyweight UV stabilized (3.0 Ibs/1,000 ft* approximate
weight)

Thread........... 100% Black Polypropylene
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3.2.2.3  Stream Reconstruction Design

Stream reconstruction design is commonly based on a reference reach in which stream
properties are measured and then applied to the stream reconstruction area. The area
immediately downstream from the Drumlummon tailings is braided and has a poorly defined
channel because of the manner in which the channel is divided into two parallel segments
through the Drumlummon tailings dam. Therefore, this segment was not considered applicable
as a reference reach section. The area in the upper portion of the Drumlummon tailings is likely
influenced by a backwater resulting from the artificially mild slope caused by the presence of the
tailings pile and also by a series of small beaver dams. The confluence of Silver Creek and
Sawmill Gulch is located a short distance upstream from the upper end of the Drumlummon
tailings. These stream segments are not applicable as reference reaches because they each
carry only a portion of the streamflow that flow through the Drumlummon tailings.

Therefore, a reference reach was selected that is directly upstream from the Drumlummon
tailings, but downstream from the confluence of Silver Creek and Sawmill Gulch. This reach is
rather short, but appears to be the most representative section of Silver Creek for the stream
channel design. The channel cross section in a straight section of this reach was measured and
is approximately trapezoidal in shape with a top that is seven feet wide, a depth of 1.5 feet and
four feet wide across the bottom. The channel slope is approximately 2.4 percent in this
section. The straight-line slope (i.e., floodplain slope) through the Drumlummon tailings area
after the removal of the tailings is estimated at approximately 2.5 percent. Therefore, the
application of this reference reach appears to be reasonable and appropriate.

The sinuosity of the existing stream channel through the Drumlummon tailings is approximately
1.25. Based on the measured stream properties, the stream through the Drumlummon tailings
area meets the classification criteria of a Rosgen type G stream (Rosgen, 1996). These criteria
include a low width/depth ratio (<12), moderate sinuosity (>1.2) and a slope range between 2
and 4 percent. Therefore, the stream reconstruction will be designed to correspond to a type G
stream.

Bankfull discharge is the flow which fills a channel to the top of its banks and just begins to
overflow onto the floodplain. Bankfull discharge typically occurs on the order of every 1.5 to 2
years. The reconstructed Silver Creek stream channel is designed to convey the bankfull
discharge from the Silver Creek watershed. The floodplain is designed to convey discharges
exceeding bankfull and has a capacity greater than the 100-year flood.

In order to design the channel, it was necessary to estimate the bankfull discharge of Silver
Creek through the Drumlummon tailings. The bankfull discharge was estimated using two
independent methods: 1) by field measurements and 2) by the recurrence interval. The bankfull
discharge was estimated from reference reach cross sections. The stream slope through the
reference reach is 2.4 percent. The discharge required to fill the measured cross section was
calculated using a Manning n value of 0.050 for mountain streams with no vegetation in the
channel, steep banks and cobbles (Chow, 1959). The discharge corresponding to a normal
depth of 1.5 feet was calculated. Based on this calculation, the estimated bankfull discharge for
Silver Creek is approximately 38 cfs.

The second method for estimating the bankfull discharge considers the typical recurrence
interval at which bankfull occurs. Bankfull discharge is commonly estimated as the discharge
with a recurrence interval in the range of 1.5 to 2 years. As shown in Table 3-2, the two year
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peak discharge estimated by USGS regional flood-frequency equations is 40 cfs. This
compares well with the estimate of 38 cfs from the reference reach. Therefore, a bankfull
discharge of 40 cfs was used for the stream reconstruction design.

The plan and profile views of the reconstructed stream channel through the Drumlummon
tailings are shown on Figures 3-5 and 3-6, respectively. The stream channel geometry is shown
on Figure 3-7. The slope of the reconstructed stream is 2.2 percent and the sinuosity is
approximately 1.2. HEC-RAS was used to model water surface profiles of the reconstructed
stream channel. The modeling shows that the stream is just starting to leave its banks in a few
areas at a discharge of 40 cfs. This confirms that the bankfull discharge is approximately 40
cfs. The HEC-RAS modeling results are presented in Appendix B.

Stream channel construction includes excavation of the stream channel bottom and banks to
the approximate lines and grades shown on the Figures 3-5 through 3-7, placement of
streambed material, backfilling and grading to form the stream banks, placement of erosion
control mat on the stream banks, and the installation of willow cuttings on the streambanks.
The streambed will be lined with gravel and cobbles, while the stream banks will be lined with
erosion control mat.

The coconut fiber channel lining shall be a machine-produced 100% biodegradable mat with a
100% coconut fiber matrix having a functional longevity of approximately 24 months. The
blanket shall be of consistent thickness with the coconut fiber evenly distributed over the entire
area of the mat. The blanket shall be covered on the top and bottom sides with 100%
biodegradable woven, natural, organic fiber netting. The netting shall consist of machine
directional strands formed from two intertwined yarns with cross directional strands interwoven
through the twisted machine strands (commonly referred to as a Leno weave) to form an
approximate 0.50 x 1.00 inch mesh. The blanket shall be sewn together on 1.50 inch centers
(50 stitches per roll width) with biodegradable thread. The blanket shall be manufactured with a
colored line or thread stitched along both outer edges (approximately 2-5 inches from the edge)
to ensure proper material overlapping. The coconut fiber channel lining shall have the following
properties:

Material Content

MatriX.......ccoeeeeeeeeeenn. 100% Coconut Fiber (8 oz/sq. yd.)

Netting ... Both sides, Leno woven 100% biodegradable organic jute
fiber (9.30 Ibs/1,000 ft> approximate weight)

Thread..........ccceveeee Biodegradable

Physical Specifications (per roll)

Width .....ooooviieee 6.67 ft £ 5%

Length ...cceeeveeiiiiinnns 108.00 ft + 5%

Weight ......cccvveveeneee 53.50 Ibs £ 10%

Ar€a.....ccoovveeeeeenn. 80 yd?

Stitch Spacing ........... 1.50 inches

Staples ... The staple pattern shall be 3.8 staples per square yard,

using staples produced from 11 gauge 0.118 to 0.120
bright basic industrial quality 1008/1010 wire, minimum
cast, light oil protection. The staple dimensions shall be 6
inch x 1 inch in a U-shaped configuration.
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Streambed backfill material shall consist of on site gravels and cobbles excavated in the
streambed area. Areas of the streambed excavation lacking in larger gravel and cobble
material shall be supplemented with gravel and cobbles salvaged from the rock-lined stream
channels through the Drumlummon tailings dam area. Additional gravel and cobble material is
available from the Borrow Source No. 2 area (Figure 2-4), if necessary.

Willow cuttings will be installed on 2-foot centers along the reconstructed streambanks by
driving them with shot-filled, rubber-coated mallets, through the erosion control mat. Installation
of the willow cuttings shall satisfy the following specifications:

o All cuttings shall be taken from healthy, live stems of mature plants adapted to the climate of
the project area.

e Cuttings shall comprise no more than 1/3 of any individual donor plant. Minimum cutting
length shall be 18 inches; maximum length shall be 24 inches.

e All cuttings shall be greater than 0.5 inches in diameter at the narrowest portion of the
cutting and shall be no greater than 1.25 inches at the widest portion of the cutting.

e The basal end (bottom) shall be indicated by a clean diagonal cut. All lateral stems shall be
removed. Tops of cuttings shall be indicated by a cut perpendicular to the stem.

o |f storage of cuttings for greater than one week is required, collected cuttings shall be
divided into bundles of the same species and oriented with the basal ends all at the same
end of the bundle. Bundles of cuttings should be tied with a non-degradable string in a
manner that does not damage the stems, bark or other plant parts. Bundles shall be
wrapped in wet burlap and kept cool, between 45°F and 65°F for up to 24 hours after
collecting before being placed in cold storage. If stems are to be installed within one week,
bundles can be kept in the open with the basal ends in open water.

¢ Willow cuttings shall be installed on 2-foot centers along the streambank by driving them
with shot-filled, rubber-coated mallets through the erosion control mat. Fibers of the erosion
control mat shall be spread prior to placement of the cuttings to prevent damage to the
fabric.

e Protruding stems shall be the distal end, oriented downstream, with a length corresponding
to that needed for the presence of three to four bud nodes. Mushroomed tops, from
installation, must be clipped and coated with latex paint. Basal ends should be driven deep
enough to be in contact with the normal low water surface.

The existing Drumlummon tailings topography and cross section locations are shown on Figure
3-8. Cross sections of the Drumlummon tailings area showing the existing and approximate
post-reclamation surfaces, and the stream diversion are shown on Figures 3-9 through 3-12.
The approximate post-reclamation topography of the Drumlummon tailings area stream
reconstruction and floodplain areas is shown on Figure 3-5.
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3.2.3 Goldsil Tailings

An overview of the Goldsil millsite and tailings area is shown on Figure 3-13. Detailed maps of
the Goldsil tailings area are shown on Figures 3-14 through 3-17. The Goldsil tailings area is
comprised of the main Goldsil tailings, the lined pond area and the Goldsil millsite tailings. A
total volume estimate for the mill tailings contained in the Goldsil tailings area is 491,970 cubic
yards. The main Goldsil tailings range in thickness from less than 5 feet along the southern
perimeter to greater than 40 feet in the north-central portion of the tailings. The ramp tailings in
the Goldsil millsite area are up to 25 feet thick. The remaining tailings in the Goldsil area are
generally less that 5 feet thick.

The reclamation plan for the Goldsil tailings area includes:

¢ removal of the main Goldsil tailings (458,430 cy), tailings within the lined pond east of the
main Goldsil tailings (3,440 cy); the lined pond berm which appears to be a mixture of
tailings and native soil (7,550 cy); tailings from the lined ditch from the lined pond that flows
to a former pond north of the Goldsil mill area (660 cy); a lobe of tailings located north of the
lined ditch (740 cy); tailings from the Goldsil mill vat tank area (1,200 cy); tailings from the
ramp west of the Goldsil mill (19,870 cy); and tailings in the tank bottoms within the Goldsil
mill foundation (80 cy).

¢ removal and disposal of debris from the two boneyard areas between the lined pond and the
Goldsil mill;

e removal and disposal of a solid waste pit north of the Goldsil mill area;

e removal and disposal of the tank bottoms, the ball mill and ball mill foundation, a concrete
retaining and a wood crib wall in the Goldsil mill area;

e recovery and stockpiling of native soil material from the ramp stockpile between the lined
pond and the Goldsil mill for use as cover soil; and

e placement and grading of mill tailings in the repository.

There are an estimated 469,420 cubic yards of tailings in the Goldsil tailings area and 22,550
cubic yards in the Goldsil millsite area (491,970 cubic yards total). These tailings will be
excavated and relocated in the Goldsil repository. The lined pond area and the eastern portion
of the main Goldsil tailings are within the repository footprint and will be excavated and removed
prior to preparation of the repository base (Section 3.5.1).

The ramp area between the lined pond and the Goldsil mill contains an estimated 4,750 cubic
yards of native fill. This fill can be salvaged and used as fill for grading waste source areas or
as cover soil for the repository. Debris from a boneyard area must be removed prior to
salvaging the fill material. Debris from the boneyard and other debris areas in the Goldsil area
will be disposed of as outlined in Section 3.3.

The existing Goldsil tailings topography and cross section locations are shown on Figure 3-18.
Cross sections of the Goldsil tailings area, showing both the existing and approximate post-
reclamation surfaces are shown on Figures 3-19 through 3-27. The approximate post-
reclamation topography of the Goldsil tailings and repository area are shown on Figure 3-28.
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3.2.4 Upper, Middle and Lower Pond Areas

Topographic surveys of the Upper and Lower Pond areas were completed as part of the Phase
Il site characterization. The Middle Pond area was not surveyed in detail during the site
characterization activities. To support the final design, a topographic survey of the Middle Pond
area was completed. Figure 3-29 shows the existing topography of the combined Upper, Middle
and Lower Pond areas.

The reclamation plan for the Upper, Middle and Lower Pond areas includes:

¢ the removal of mill tailings from the Upper, Middle and Lower Pond areas and relocation of
the waste in the Goldsil Repository;

¢ removal and disposal of the tailings pipeline remnants and other debris from the Middle
Pond area;

e recovery and stockpiling of native soil material from the Upper and Lower Pond dams for
use as cover soil;

e grading of placer tailings in the Middle and Lower Pond areas; and

o placement of cover soil from the Upper and Lower Pond dams over the graded waste
source areas and the graded placer tailings.

There are an estimated 20,720, 11,280, and 17,670 cubic yards of tailings in the Upper, Middle
and Lower Pond areas, respectively (49,670 cubic yards total). After these tailings are
excavated and relocated in the Goldsil Repository, the native dam material from the Upper Pond
dam and a small secondary dam will be salvaged for cover soil. The mounds of placer tailings
located primarily in the Middle Pond area will be graded and contoured to provide positive
drainage. The Upper, Middle and Lower Pond areas will require an estimated 48,360 cubic
yards of cut and fill to achieve the design grading plan. The existing Upper, Middle and Lower
Pond area topography and cross section locations are shown on Figure 3-30. Cross sections of
the Upper, Middle and Lower Pond areas, showing both the existing and approximate post-
reclamation surfaces are shown on Figures 3-31 through 3-35. The grading plan for the Upper,
Middle and Lower Pond areas is shown on Figure 3-36.

The Upper and Lower Pond dams (Figure 3-29) contain an estimated 12,480 and 16,030 cubic
yards of native fill, respectively. In addition, a third small dam (Figure 3-29) located between the
main Upper Pond and a separate lobe of tailings to the northwest contains an estimated 4,840
cubic yards of native soil material. These native soils will be recovered and spread over the
graded Upper, Middle and Lower Pond areas. The combined 33,350 cubic yards of native soil
material that is expected to be recovered will be spread at an average thickness of 0.9 feet over
the 23.02 acres that will be graded. The surface of the Middle Pond area is composed almost
entirely of processed placer rock piles and would not likely support vegetation without the
addition of cover soil.

A1416Designpdf.doc 55 7/28/04
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3.2.5 Wet Tailings Handling

Based on the site characterization results, excessively wet tailings are expected to be
encountered in some areas, especially in the Drumlummon tailings (Figure 3-2) and to a lesser
extent in the Upper Pond Area. Given the large areal extent of the tailings and the limited
number of test pits and drill holes, other wet tailings that have not been identified are likely to be
encountered.

Wet tailings areas (i.e., tailings slime layers) that are encountered in the excavation shall be
spread in thin layers on the repository and blended with sandy/silty tailings so that the slime
layers are not concentrated in any portion of the repository. Excessively wet tailings shall be
spread to a depth no greater than 1 foot on the repository surface to allow exposure to air and
sunlight for adequate time to dry. Periodic mixing for aeration may also be required. As
directed by the Engineer, if free water is encountered while excavating the lower portion of
tailings, the Contractor may be required to construct temporary settling basins and/or berms, as
necessary, to contain the water.

3.3 DEBRIS REMOVAL AND DISPOSAL

Wood, metal and concrete debris are present in several locations in the project area. The
following is a summary of the known debris and other non-tailings items that will require
disposal or special handling:

metal pipes and an old wooden flume structure at Drumlummon millsite tailings pile TP-1;
¢ trees and shrubs at the Drumlummon millsite tailings piles TP-1, TP-2 and TP-3;
e wooden dam cribbing, trees, shrubs and willows at the Drumlummon tailings;

e trees, shrubs, wooden dam cribbing, a core shack with core samples and pond liner at
Goldsil tailings area;

o trees in the repository area at the Goldsil tailings area;

¢ two bone yard areas with metal debris and empty cyanide drums, a concrete retaining wall,
a ball mill, ball mill foundation, concrete mill slab, metal tank bottoms and a solid waste pit at
Goldsil Millsite area;

¢ trees and willows, a decant tower and tailings distribution box at the Upper Pond area;

e a wooden tailings pipeline, wooden pipeline trestle and some trees at the Middle Pond area;

¢ a tailings distribution box with hoses and a wooden headframe at Lower Pond area; and

¢ an abandoned camp trailer and other solid waste south of the Upper Pond.

Trees, shrubs and willows (i.e., construction slash) will be cleared and grubbed from tailings

piles prior to tailings removal. The construction slash will be scattered on the reclaimed tailings
source areas after fertilizing, seeding, and mulching have been completed to provide erosion
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control and small game habitat. Some willows will need to be cut and preserved for the stream
reconstruction through the Drumlummon tailings area (Section 3.2.2.3).

Other wood debris items, such as dam cribbing, the core shack and wooden tailings pipe and
trestle will be stockpiled and burned on site. The wooden tailings piping has metal bands that
must be recovered and disposed of after burning.

Metal debris will be removed from the site and recycled, if possible. Any metal items that are
not acceptable for recycling will disposed of at a Class |l solid waste landfill. Metal debris that
has tailings residue will be washed prior to recycling or disposal. Wash water will be collected
and used for dust control on tailings areas or for moisture conditioning of tailings for compaction.
Other non-concrete and non-wood solid waste/debris will be disposed of at a Class Il solid
waste landfill.

There are several areas of concrete debris at the site, particularly in the Goldsil millsite area.
These include a retaining wall in the Goldsil ramp tailings area, a concrete ball mill foundation,
the concrete mill floor slab and another concrete slab located east of the former mill building.
The concrete debris shall be broken into pieces that are no larger than 1 foot in any dimension
and placed in the repository. The concrete most likely contains rebar and may require the use
of a hydraulic hammer, rock breaker or other such equipment to achieve the size limit. The size
limit on concrete pieces is to provide for adequate compaction around concrete debris so that
excessive voids will not be created. Concrete debris shall be placed in lifts not to exceed 1.5
feet in thickness and shall be compacted with tailings. Concrete debris shall not be
concentrated in a single region in the repository. Concrete debris shall not be placed within 10
feet of the repository cap and liner.

3.4 CONSTRUCTION PLAN

3.4.1 Haul Route Design and Safety Controls

Haul routes for moving tailings to the repository area are for the most part already in place.
Figure 3-37 is an aerial photograph that shows the proposed haul routes for each of the waste
sources. The following is a summary of each haul route:

¢ Removal of the Drumlummon millsite tailings will require the use of the main Marysville
Road to relocate the tailings in the repository. This haul route has the most exposure and
overall risk to the general public. Safety measures, such as signs and possibly flaggers at
the intersections of the Drumlummon millsite and the Goldsil millsite access road, will need
to be implemented. The Contractor who completes the work will be required to prepare a
traffic control plan and submit it to the Montana Department of Transportation for review and
approval prior to the start of work.

¢ An existing road that leads from the Goldsil tailings to the Drumlummon tailings area will be
used as the haul road for the removal of the Drumlummon tailings. This is a single-lane
road that should require little improvement, with the exception of the construction of turnouts
to allow two-way haul traffic. The road follows along the southern perimeter of the main
Goldsil tailings and passes south of the Drumlummon tailings. There is an existing spur
road that leads from the proposed haul road down to the Drumlummon tailings. However,
this road is steep and narrow and will require improvement to allow haul truck traffic.
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e The removal of the Goldsil tailings to the repository will not require formal haul road
construction. The repository is located in the general area of the Goldsil tailings, and covers
a portion of the Goldsil tailings area. Localized haul roads, to be established by the
Contractor, will be used for transporting tailings to the repository.

¢ An existing access road leading from the Goldsil millsite area to the Upper, Middle and
Lower Pond areas will be used for transporting tailings from the Upper, Middle and Lower
Pond tailings areas to the repository area. This is a single-lane road that should require little
improvement, with the exception of the construction of turnouts to allow two-way haul traffic,
and some possible widening in some areas. An overhead electrical power line parallels the
haul road in some areas, and all road improvements must avoid and protect the power line.

e Transportation of borrow soil from borrow sources BS-1 and BS-2 will use the same haul
route as the Upper, Middle and Lower Pond areas.

3.4.2 Construction Phases and Sequencing

The work to be completed as part of the Silver Creek Drainage Project is large enough that it
will take several construction seasons to complete. The number of construction seasons that
are required will be controlled largely by the funding that is available each year to complete the
project, as well as the work quantities and the feasible duration of seasonal construction.

The proposed sequencing is based primarily on haul road logistics. The existing road that
passes through the Goldsil Millsite and the proposed repository area will be covered up as the
repository is advanced. Therefore, it is proposed that the outlying tailings areas, such as the
Drumlummon tailings and Upper, Middle and Lower Pond area tailings be excavated prior to
losing the use of the existing road. The main road to Marysville will have to be used to haul the
Drumlummon millsite tailings. This will likely require the use of on-road dump trucks rather than
off-road trucks. Whereas off-road dump truck or scrapers, are suited for climbing steep slopes
to deposit tailings on the higher elevations of the repository, on-road trucks are not. Therefore,
it is preferable to remove the Drumlummon millsite tailings piles first so that they can be placed
directly on the repository base with on-road trucks. The Drumlummon tailings and Upper,
Middle and Lower Pond area tailings are proposed for removal and placement in the repository
after the Drumlummon millsite tailings. This will allow the maximum use of existing haul road
prior to it being closed with tailings lifts in the repository area. Finally, the Goldsil Millsite tailings
and the main Goldsil tailings, which are the closest to the repository, would be excavated and
placed in the repository. Based on this rationale, the proposed construction sequencing for the
Silver Creek Drainage Project is as follows:

1. Removal of tailings from within the repository base preparation area.
2. Preparation of the repository base and filling in lined pond area.

3. Removal of Drumlummon millsite tailings.

4. Removal of Drumlummon tailings.

5. Removal of Upper, Middle and Lower Pond area tailings.

6. Removal of Goldsil Millsite tailings.
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7. Removal of Goldsil tailings.

8. Final repository closure.

3.5 REPOSITORY DESIGN

Silver Creek and its floodplain are located in a steep, narrow, mountainous drainage basin
where the land ownership is almost exclusively private. The potential areas for mine/mill waste
repositories are limited. During the Phase Il site characterization, a potential mine/mill waste
repository site near the central portion of the Goldsil tailings area was investigated (Figure
3-16). This work involved assessing land ownership, estimating potential repository storage
volume and preliminary design, construction logistics, and an evaluation of the subsurface
geology and shallow groundwater.

Site characterization and risk assessment results indicate that the mill tailings represent the
most significant source of contaminants for impacting human health and the environment. The
total estimated volume of mill tailings in the Silver Creek drainage is approximately 612,000
cubic yards. The mill tailings and potential borrow sources for repository cover soils are located
in an area that is nearly four miles long. Given these data and logistics, a repository site at the
Goldsil tailings area was selected for evaluation based on the following criteria:

¢ Area which could accommodate the estimated mill tailings volume;

¢ Area which would have a reasonable chance of getting land ownership approval;

¢ Area which would provide for an acceptable buffer zone with Silver Creek and its floodplain;
e Area which would be somewhat central to all of the mill tailings areas;

¢ Area which has existing potential secondary roads that could serve as haulage route(s);

o Area which is reasonably close to the largest mill tailings volume;

e Area which is a reasonable distance from potential borrow source soil cap materials; and

e Area which would require a limited amount of waste excavation to prepare a portion of the
repository pad to initiate waste loading operations.

Based on the above criteria, a repository site was selected in the area of the lined tailings
impoundment located within the Goldsil tailings area. The property is exclusively owned by the
St. Louis Drumlummon Mines, Inc. Figure 3-38 shows the repository site area, the existing
topography and design topography. The design indicates that the repository would occupy
12.72 acres, have a maximum waste thickness of 72 feet, and could accommodate an
estimated 674,500 cubic yards of waste. This includes a 10.2 percent contingency in excess of
the known 612,000 cubic yards of mill tailings to accommodate additional tailings and impacted
soils that may be encountered.
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The repository subgrade consists of colluvium and/or alluvium down to limestone bedrock. The
depth to bedrock is estimated at 44 feet or less below the surface based on previous wells
completed in bedrock by Lindsey Drilling in 1974 for Silver Creek Mining. Static water levels
(December 4, 2002) in groundwater monitoring wells completed by Olympus in the repository
area indicate that the water table in the alluvial aquifer would be 14.4 to 25.7 feet below the
existing topographic surface. Groundwater flow is at a relatively steep gradient and flow
direction essentially parallels Silver Creek in this area. Figure 2-1 shows the potentiometric
surface in the vicinity of the repository.

3.5.1 Base Preparation

Preparation of the repository base will include clearing and grubbing of trees from the repository
area, earthwork and grading to provide a suitable repository base, and the removal and closure
of wells GW1 and MW-1. Well GW1 is an existing well located near the core shack. Olympus
attempted to measure the water depth in well GW1 in 2002, however, an obstruction in the well
prevented any measurements from being made.

The base elevation of the existing lined pond in the Goldsil tailings areas is at an elevation of
4560 feet near the center and 4570 near the southwest corner. After removal of tailings wastes,
the ground surface elevation in the southwest corner of the lined pond will be approximately
4562 feet. The potentiometric map (Figure 2-1) shows that groundwater was at an elevation of
4560 feet near the southwest corner of the lined pond in December of 2002. This puts the water
level near the bottom of the tailings. These measurements were collected in December, which
is probably a period of lower static water levels. In an effort to keep groundwater from
intersecting tailings in the repository, the repository base will be graded to raise the base level in
the vicinity of the lined pond area. After the tailings have been removed from inside of the lined
pond and the lined pond berm, the base elevation of the repository will be raised to an elevation
of 4569 feet to provide separation between the tailings and the groundwater surface. This will
be accomplished by cutting the area west of the lined pond and using the cut material to fill in
and raise the lined pond area. This will require approximately 28,250 cubic yards of cut and fill.
Prior to obtaining this fill, approximately 11,020 cubic yards of tailings must be removed from the
east end of the main Goldsil tailings pile to allow access to this fill material. The tailings in the
lined pond (3,440 cubic yards) and the lined pond berm (7,550 cubic yards) will also be
removed prior to base grading. These 22,010 cubic yards of tailings that will initially be
removed from the repository footprint area can possibly be placed in the southern portion of the
repository (outside of the base grading area) or may require temporary stockpiling and double
handling. In addition, the "ramp" pile to the east of the repository area will be removed and
stockpiled for use as borrow soil. The ramp pile contains an estimated 4,750 cubic yards.
Figure 3-39 shows the projected native surface below the tailings and the base grading plan for
the repository area.

The repository base fill shall be compacted to 90% of Standard Proctor (ASTM D-698/AASHTO
T 99) maximum dry density at +4 percent of the optimum moisture content. The remaining
repository base must be prepared by scarifying the repository base to a minimum depth of 12-
inches and re-compact to 90% of Standard Proctor (ASTM D-698/AASHTO T 99) maximum dry
density at +4 percent of the optimum moisture content.
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3.5.2 Repository Toe Riprap Protection

The existing slope that will be below the toe of the repository will act as a buffer zone between
the Goldsil Repository and the Silver Creek stream channel. The base of the repository toe
slope will be lined with a layer of riprap to protect the slope from future meandering of Silver
Creek into the repository area.

This work item includes the excavation of approximately 1,250 lineal feet of trench and the
installation of geotextile filter fabric and riprap in the trench to protect the repository toe slope.
The location of the trenches are shown on Figures 3-28 and 3-39. A two-feet thick layer of Type
2 riprap based on MDEQ-MWCB standard specifications Subsection 530 - Riprap (Montana
Department of State Lands, 1991 - Appendix C) will be uniformly placed in the trench. The
trench and riprap configuration are shown on Figure 3-7. The riprap shall be obtained from an
off-site source. The riprap and filter fabric will extend down the trench slope to an elevation that
is at least 1.5 feet below the Silver Creek stream channel bottom to prevent undercutting of the
slope by the stream in the event that the stream meanders toward the slope in the future. The
trench will be an estimated 6 feet wide. The trench will be excavated such that the riprap will be
placed on a 2:1 slope below the repository toe slope. Geotextile filter fabric will be placed
beneath the riprap. The filter fabric shall meet the requirements of MDEQ-MWCB standard
specifications Subsection 650.02 (C) (Construction Fabric - see Appendix C).

The riprap slope protection trenches will require approximately 630 cubic yards of riprap and

3,110 square yards of filter fabric. The trench and riprap will be backfilled with soil excavated
from the trench. Excess soil excavated from the trench shall be graded onto the slope above
the trench. The area below the repository toe slope is in the area of a water collection sump

and is likely to be wet, which may make the trenching difficult.

3.5.3 Waste Placement and Compaction

Compaction of the mill tailings is critical to the functionality and long-term stability of the
repository. Achieving compaction specifications will reduce settlement and enhance the overall
stability of the repository. Mill tailings will be compacted in 6 to 12-inch lifts to 90 percent of
Standard Proctor (ASTM D-698/AASHTO T 99) maximum dry density at -4 to +4 percent of the
optimum moisture content.

Tailings slime (clayey) layers encountered in the waste source areas must be spread in thin
layers on the repository and blended with sandy/silty tailings so that the slime layers are not
concentrated in any portion of the repository. Excessively wet tailings must be spread to a
depth no greater than 1 foot on the repository surface to allow exposure to air and sunlight for
adequate time to dry. Debris that is encountered in the waste source areas (i.e., wood and
metal debris) must be separated out and disposed of as described in Section 3.3.

3.5.4 Interim Closure

Because of the volume of waste to be removed, the Goldsil repository will require an estimated
3 to 5 years to be completed. At the end of each construction season, the repository will require
interim closure to stabilize the compacted tailings and reduce the likelihood of erosion. The
exact nature of the interim closure measures will depend on the configuration of the repository
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at the end of each construction season and will not be designed at this time. The interim
closure measures will likely include the following:

e runon controls to limit water entering the repository;
e grading of the repository surface to control drainage;
e construction of lined ditches to drain water from the repository surface without erosion;

o the use of silt fence and/or straw bales to keep sediment from the repository from entering
Silver Creek.

3.5.5 Final Closure

3.5.5.1 Repository Cap

The Goldsil Repository will be unlined (i.e., no base liner) with a multi-layered cap. Figure 3-40
shows the design topography of the repository. The final topography will depend on the actual
waste volume that is placed in the repository. The cap system, as presented on Figure 3-41,
consists of a geosynthetic clay liner (GCL), a lateral drainage/capillary barrier layer and a
vegetative cover soil layer. The repository will be constructed with 4:1 side slopes and a five
percent crown slope. A terrace will be constructed at approximately mid-slope to intercept
runoff and to provide a location for installing liner anchor trenches. Figure 3-41 shows the
terrace dimensions and the GCL anchoring, seaming and patching details.

The GCL shall consist of a layer of natural sodium bentonite clay encapsulated between two
geotextiles. The minimum acceptable dimensions of full-size GCL panels shall be 150 feet
(45.7 m) in length and 15 feet (4.6m) in width. A 6-inch (150 mm) overlap guideline shall be
imprinted on both edges of the upper geotextile component of the GCL as a means for providing
quality assurance of the overlap dimension. Lines shall be printed in easily visible, non-toxic
ink.

The granular bentonite or bentonite sealing compound used for seaming, penetration sealing
and repairs shall be made from the same natural sodium bentonite as used in the GCL and shall
be as recommended by the GCL manufacturer. The GCL shall comply with the properties
shown in Table 3-3.

The geocomposite drainage layer shall be an integrally formed polyethylene structure consisting
of a geonet bonded with filter fabric on both sides. It shall have uniform channels, open area,
and thickness to ensure uniform flow throughout the surface. It shall have low compression
under loads to maintain a high transmissivity under a range of loading conditions. The geonet
shall be resistant to ultraviolet degradation. The geocomposite shall comply with the properties
in Table 3-4. The geonet portion of the geocomposite shall comply with the properties shown in
Table 3-5. The filter fabric portion of the geocomposite shall comply with the properties shown
in Table 3-6.
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TABLE 3-3 GCL PHYSICAL PROPERTIES

Property Test Method Value
Bentonite Swell Index ASTM D5890 24 ml/2g minimum
Bentonite Fluid Loss ASTM D5891 18 ml maximum
Bentonite Mass/Area (@ 0% ASTM D5993 0.75 Ib/ft?
moisture content)
GCL Grab Strength ASTM D4632 90 Ib
GCL Peel Strength ASTM D4632 15 Ib
GCL Index Flux ASTM D5887 1 x10° m°*/m/sec
GCL Permeability ASTM D5084 5 x 10 cm/sec
GCL Hydrated Internal Shear | ASTM D5321 500 Ib/ft?

Strength

TABLE 3-4 GEOCOMPOSITE PHYSICAL PROPERTIES

Property

Test Method

Value (with 4 0z/SY fabric)

Transmissivity ASTM D 4716 1.1 x 10™ m?/sec
Average Ply Adhesion ASTM D413, F 250 gram/inch
Minimum Ply Adhesion ASTM D413, F 100 gram/inch

TABLE 3-5 GEONET PHYSICAL PROPERTIES

Property

Test Method

Value (with 4 0z/SY fabric)

Transmissivity (at gradient of ASTM D 4716 1.0 x 10° m%/sec
1.0, normal load of 4,000 psi)

Thickness ASTM D5199 200 mil
Density ASTM D1505 0.94 g/cm®
Tensile Strength ASTM D5034/D5035 32 Ib/in

Carbon Black Content

ASTM D1603, modified

2%

TABLE 3-6 GEOTEXTILE FILTER FABRIC PROPERTIES

Property Test Method Value (with 4 0z/SY fabric)
Thickness ASTM D 5199 45 (mil)
Grab Tensile ASTM D 4632 100 Ib
Puncture Strength ASTM D 4833 65 Ib
AOS (U.S. Sieve) ASTM D 4751 70
Flow Rate ASTM D 4491 140 gpm/ft*
UV Resistance ASTM D4355 70 % retained
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3.5.5.2 Seepage Modeling

The effectiveness of the repository cap was evaluated using the EPA Hydrologic Evaluation of
Landfill Performance (HELP) model (U.S. EPA, 1997). The Goldsil Repository layer
configuration is presented in Table 3-7. Based on a repository capacity of 674,500 cubic yards
and a repository area of 12.72 acres, the equivalent tailings thickness is approximately 32.9
feet.

TABLE 3-7 REPOSITORY LAYER CONFIGURATION

Field Wilting Hydraulic
Layer Layer Thickness  Porosity Capacity Point Conductivity
No. Type* Description (inches) (vol/vol) (vol/vol) (vol/vol) (cm/sec)
1 1 Cover Soil 18 0.501 0.284 0.135 1.9X10™
2 2 Lateral Drain 0.25 0.850 0.010 0.005 33.0
3 3 GCL 0.25 0.75 0.747 0.400 3.0X10°
4 1 Tailings 395 0.398 0.244 0.316 1.2 X 10"

*1=Vertical Percolation Layer, 2=Lateral Drainage Layer, 3=Barrier Soil Liner

The HELP model was used to simulate the repository for a period of 30 years after construction
of the cap. The simulation was completed using synthetic climate data for Helena, Montana,
which is the closest data that is provided with the HELP model. The precipitation and
temperature data were calibrated for the Marysville area using mean monthly precipitation. A
summary of the HELP model simulation is presented in Table 3-8, and the model output is
included in Appendix D. These modeling results show an average precipitation of 15.94 inches
per year. An average of 1.196 inches of water per year (7.50 percent) is removed by runoff,
while 14.497 (90.95 percent) and 0.161 (1.01 percent) inches of water per year are removed by
evapotranspiration and lateral drainage, respectively. An average of 0.00042 inches of water
per year is predicted to percolate through the liner and 0.00053 inches of water per year are
predicted to percolate from the base of the repository.

As a comparison, the repository was simulated without a cap using the HELP model. A
summary of the simulation is presented in Table 3-9, and the model output is included in
Appendix E. Compared to the multi-layered cap, these modeling results show a small increase
in runoff (1.765 versus 1.196 inches per year) and a small decrease in evapotranspiration
(14.054 versus 14.497 inches per year. The predicted percolation from the repository base is
0.039 inches per year versus 0.00053 inches per year for the multi-layered cap. Therefore, over
the 30-year simulation period with the same precipitation inputs, the multi-layered cap is
predicted to be more than 70 times more effective at reducing percolation from the repository
base than if no cap was constructed.

3.5.5.3 Settlement Analyses

Settlement at the repository will occur as a result of consolidation of the foundation soil and
consolidation of the wastes placed in the repository. The moisture-density and consolidation
test data were used to complete settlement analyses of the repository. The settlement analyses
considered the waste layering scenario presented in Section 3.4.2. This scenario includes the
following layers from bottom to top:
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TABLE 3-8 SUMMARY OF HELP MODEL RESULTS FOR THE GOLDSIL REPOSITORY
WITH A MULTI-LAYERED CAP
Evapotran- Lateral GCL Tailings Change in

Year Precip Runoff spiration Drainage Percolation | Percolation Storage
1 15.41 0.842 14.383 0.0000 0.000000 0.000000 0.185

2 20.31 0.752 19.388 0.0000 0.000000 0.000000 0.171

3 15.97 1.816 13.026 0.0000 0.000000 0.000000 1.128
4 15.81 1.054 14.937 0.2020 0.001214 0.000000 -0.383
5 13.93 1.291 11.631 0.2140 0.001187 0.001457 0.793

6 13.05 0.624 14.212 0.8460 0.001282 0.002919 -2.635

7 16.72 1.134 13.575 0.0000 0.000000 0.000000 2.011

8 15.10 1.499 13.955 0.0000 0.000000 0.000000 -0.355

9 13.07 0.328 12.070 0.6559 0.001593 0.002934 0.013
10 16.54 0.712 16.244 0.0000 0.000000 0.000000 -0.416
11 14.42 0.694 13.140 0.0000 0.000000 0.000000 0.586
12 16.59 1.420 15.273 0.0000 0.000000 0.000000 -0.103
13 17.10 0.125 16.732 0.0000 0.000000 0.000000 0.243
14 14.57 0.492 14.509 0.0000 0.000000 0.000000 -0.431
15 15.08 0.336 14.737 0.0000 0.000000 0.000000 0.007
16 13.80 0.756 13.520 0.0000 0.000000 0.000000 -0.476
17 16.44 0.426 14.649 0.0000 0.000000 0.000000 1.365
18 13.36 0.788 13.248 1.2372 0.002316 0.004376 -1.918
19 15.09 1.342 13.255 0.0000 0.000000 0.000000 0.493
20 19.66 2.972 16.063 0.1162 0.000809 0.000000 0.509
21 13.59 0.399 12.595 0.0000 0.000000 0.000000 0.596
22 17.42 1.920 15.769 0.3878 0.001124 0.004290 -0.661
23 14.31 2.448 12.498 0.0000 0.000000 0.000000 -0.636
24 16.95 1.550 14.782 0.3283 0.001028 0.000000 0.290
25 16.38 1.133 14.906 0.0000 0.000000 0.000000 0.341
26 16.90 2.358 14.787 0.0000 0.000000 0.000000 -0.246
27 16.59 0.843 15.953 0.0000 0.000000 0.000000 -0.206
28 20.79 1.912 14.848 0.0000 0.000000 0.000000 4.030
29 13.40 2.935 13.452 0.8359 0.001986 0.000000 -3.823
30 19.97 0.989 16.763 0.0000 0.000000 0.000000 2.218
Mean 15.94 1.196 14.497 0.1608 0.000418 0.000533 0.090
St Dev 2.15 0.763 1.627 0.3194 0.000697 0.001291 1.406
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TABLE 3-9 SUMMARY OF HELP MODEL RESULTS FOR THE GOLDSIL REPOSITORY
WITH NO CAP
Evapotran- Tailings Change in

Year Precip Runoff spiration Percolation Storage
1 15.41 1.374 13.900 0.000000 0.137
2 20.31 2.078 17.887 0.001528 0.343
3 15.97 2.214 12.723 0.019560 1.013
4 15.81 1.387 14.720 0.011526 -0.308
5 13.93 1.747 11.526 0.001457 0.655
6 13.05 1.267 13.644 0.365063 -2.226
7 16.72 1.754 13.235 0.000000 1.731
8 15.10 2.171 13.349 0.006508 -0.426
9 13.07 1.034 11.858 0.000000 0.178
10 16.54 1.333 15.722 0.000000 -0.516
11 14.42 1.049 12.671 0.018503 0.681
12 16.59 1.936 14.520 0.030316 0.104
13 17.10 1.115 16.049 0.017599 -0.082
14 14.57 1.186 13.870 0.000000 -0.486
15 15.08 0.670 14.190 0.001716 0.219
16 13.80 1.114 13.194 0.000000 -0.508
17 16.44 1.402 14.010 0.000000 1.028
18 13.36 1.211 13.434 0.371689 -1.656
19 15.09 1.694 12.879 0.000000 0.517
20 19.66 3.834 15.353 0.027493 0.446
21 13.59 0.708 12.205 0.016182 0.661
22 17.42 2.437 15.648 0.000000 -0.665
23 14.31 2.595 12.261 0.000000 -0.546
24 16.95 2.249 14.494 0.000000 0.207
25 16.38 1.434 14.347 0.000000 0.599
26 16.90 2.794 14.574 0.001525 -0.470
27 16.59 1.221 15.680 0.000000 -0.312
28 20.79 2.822 14.094 0.000000 3.873
29 13.40 3.140 13.563 0.290109 -3.593
30 19.97 1.988 16.034 0.000000 1.948
Mean 15.94 1.765 14.054 0.039395 0.085
St Dev 2.15 0.752 1.4282 0.103768 1.297
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e the Drumlummon millsite tailings (10,570 cy with an equivalent thickness of 1.43 feet);
e the Drumlummon sandy tailings (41,640 cy, with an equivalent thickness of 5.43 feet);
e the Drumlummon clay/slime tailings (18,140 cy, with an equivalent thickness of 2.23 feet);

o the Upper, Middle and Lower Pond area sandy tailings (33,840 cy, with an equivalent
thickness of 3.74 feet);

o the Upper, Middle and Lower Pond area clay/slime tailings (16,660 cy, with an equivalent
thickness of 1.63 feet);

o the Goldsil Millsite tailings (22,500, with an equivalent thickness of 2.30 feet);

o the Goldsil shallow (0-15 feet) tailings (181,490 cy, with an equivalent thickness of 17.07
feet); and

o the Goldsil deep (15-43 feet) tailings (287,930 cy, with an equivalent thickness of 32.5 feet).

Settlement evaluations of the waste materials were based on the consolidation test data and the
expected soil densities based on the moisture-density testing at the specified compaction of 90
percent of standard Proctor. The consolidation data indicate a potential settlement of
approximately 1.6 feet of the waste materials based on the combined waste thickness of 66.33
feet at a compaction of 90% of the maximum dry density at the optimum moisture content.
Settlement calculations are presented in Appendix F. Table 3-10 provides a summary of the
settlement calculation.

3.5.5.4  Slope Stability Analyses

The repository was evaluated for determining whether sliding surfaces may develop which could
compromise the repository. The evaluation was conducted using the computer program
WINSTABL (Bosscher, 1997). The program determines factors of safety for failure surfaces
which are systematically generated throughout the repository. The lowest factor of safety is
used for determining the resistance of the repository to sliding failures for the conditions
modeled. The modified Bishop Method, which generates circular failure surfaces, was used for
the analyses.

Data used in the slope stability model were obtained from the geotechnical testing described in
Section 2.1.7. The repository was modeled in static and pseudo-static conditions. Pseudo-
static conditions are used to evaluate earthquake effects. A seismic coefficient of 0.1 was in the
pseudo-static analyses. Modeling results for the slope stability analyses are presented in
Appendix G. The minimum factor of safety for the static and pseudo-static analyses are 2.179
and 1.518, respectively. The minimum allowable factors of safety are 1.5 and 1.3 for static and
pseudo-static conditions, respectively (EPA, 1988).
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TABLE 3-10 SUMMARY OF SETTLEMENT CALCULATIONS

Estimated
Equivalent Layer Settlement
Layer Volume (cy) Thickness (feet) (feet)
Goldsil tailings (15-43' deep) 287,930 32.50 0.02
Goldsil tailings (0-15' deep) 181,490 17.07 0.53
Goldsil Millsite tailings 22,550 2.30 0.16
Upper, Middle and Lower Pond area 15,660 1.63 0.09
clay/slime tailings
Upper, Middle and Lower Pond area 33,840 3.74 0.10
sandy tailings
Drumlummon clay/slime tailings 18,140 2.23 0.33
Drumlummon sandy tailings 41,640 5.43 0.25
Drumlummon millsite tailings 10,570 1.43 0.08
Totals 611,820 66.33 1.56

3.5.5.5 Runon Controls

Runon controls for the repository consist of a runon control ditch that will be constructed around
the perimeter of the repository to divert surface water away from the repository. The runon
control ditch was designed to accommodate the runoff from the 100-year, 24-hour rainfall. The
100-year, 24-hour rainfall for the project area is 3.0 inches (NOAA, 1973).

The runoff from the 100-year, 24-hour rainfall was estimated using the USDA Soil Conservation
Service TR-55 method (SCS, 1986). The drainage area above the repository is 8.05 acres and
the cover type is a woods-grass combination. Based on the surface cover and soil type, a
Curve Number of 76 was assigned. Based on these factors, a peak discharge of 9 cfs was
calculated using the TR-55 graphical peak discharge method.

The runon control ditch was designed using the Federal Highway Administration (FHWA)
Hydraulic Engineering Circular No. 15 (FHWA, 1988). Because of the steep slope of the runon
control ditch (up to 25 percent slope), riprap was selected as the appropriate lining method.
Using the HEC 15 steep slope riprap design procedure, a trapezoidal channel with a 4 foot base
width would require riprap with a mean diameter of 0.75 feet. This results in a flow depth of
approximately 0.33 feet. Adding freeboard results in a channel that is 1.5 feet deep. The
location of the runon control ditch is shown on Figure 3-40. The runon control ditch details are
shown on Figure 3-42. Runon control ditch calculations are presented in Appendix H.

The runon control ditch is approximately 2,800 lineal feet and will require 2,250 cubic yards of
riprap. The riprap gradation shall be as follows:

Percent Finer Rock Size* (feet)
100 1.0
50 0.75
20 0.4
10 0.25

*Equivalent spherical diameter
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The runon control ditch shall be lined with a 1.5-foot thick layer of riprap. The riprap shall be
comprised of angular rock and shall be obtained from a suitable off-site source. A layer of
geotextile filter fabric shall be placed beneath the riprap. The filter fabric shall meet the
requirements of MDEQ-MWCB standard specifications Subsection 650.02 (C) (Construction
Fabric - see Appendix C). Approximately 5,640 square yards of geotextile filter fabric will be
required.

The geotextile shall be placed on a smooth graded surface. The geotextile shall be placed in
such a manner that it will not excessively stretch or tear upon placement of the overlying
materials. Care should be taken to place the geotextile in intimate contact with the soil such
that no void spaces exist between the underlying soil and the geotextile. Anchoring of the
geotextile shall be accomplished though the use of key trenches or aprons at the crest of the
slope according to the manufacturers specifications. Riprap placement shall begin across the
channel bottom at the toe and proceed up each side slope. Riprap shall not be dropped onto
the geotextile from a height exceeding 1 foot.

3.5.5.6 Revegetation

Upon placement of the cover soil, the repository surface will be seeded, fertilized, and mulched.
The revegetation will be completed in accordance with MDEQ-MWCB standard specifications
Subsection 320 - Fertilizing and Seeding and Subsection 330 - Mulching (Appendix C). Seed
and fertilizer will be applied by drill seeding. The seed mix for the waste source areas,
repository, borrow source areas and other disturbed areas is presented in Table 3-11. A similar
seed mix was successfully used in the reclamation of the Empire Mine and Millsite in 1997. The
Empire Mine and Millsite is located on the west side of Mount Belmont, approximately 3 miles
west of Marysville. The site is at a similar elevation as the Marysville area.

Straw mulch shall be applied to the repository area at a rate of 3,000 pounds per acre. Straw
mulch shall be anchored by a mulch tiller (crimper). Equipment used to spread straw shall not
chop or otherwise decrease the effective length of the applied muich.

3.5.5.7 Fencing

A woven-wire fence shall be constructed around the repository to limit access. The woven-wire
repository fence is shown on Figures 3-40 and 3-42. Approximately 3,150 lineal feet of
cattle/hog-wire fence will be constructed to enclose the repository. The finished height of the
cattle/hog-wire fence shall be a minimum of 7.2 feet. The fence shall surround the repository
area and shall be at least ten (10) feet outside of the repository boundary. No gates will be
constructed as part of the repository fence enclosures; rather, the wire panels will terminate on
a post in a selected location where the panels can be removed to allow easy access for
personnel for monitoring and/or maintenance of the reclaimed areas. The work includes, but is
not limited to the following:

o all layout, grading, and clearing necessary to efficiently and properly construct the
cattle/hog-wire fence; and

¢ furnishing and installing cattle and hog wire, wood posts and tie wire as specified.
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TABLE 3-11 SEED MIX FOR THE REPOSITORY, WASTE SOURCE AREAS, BORROW

AREAS AND ALL OTHER DISURBED AREAS

Scientific Name Common Name | Ibs PLS/ acre1,2
Grasses

Poa compressa Canada Bluegrass 0.5

Agrostis alba Red Top 0.5

Elymus trachycaulus ssp. Slender Wheatgrass 8

Trachycaulus

Festuca idahoensis Idaho Fescue 5

Subtotal 14.0
Forbs

Achillea millefolium White Yarrow 0.5

Trifolium repens White Dutch Clover 0.5

Subtotal 1.0

Total 15.0

Notes: 1. PLS = Pure Live Seed
2. Reported rates are for drill seeding; rates shall be doubled

for hydraulic and broadcast seeding.

3.6 WASTE SOURCE RECLAMATION

3.6.1 Revegetation

The waste removal areas, reconstructed stream banks, floodplain, borrow areas, temporary
haul roads, staging areas, and other disturbed areas will be seeded, fertilized, and mulched.
Seed and fertilizer will be applied by drill seeding, hydroseeding, or broadcast methods, as
appropriate for the conditions. Slopes steeper than 2.5H:1V will be hydroseeded and
hydromulched. The revegetation will be completed in accordance with MDEQ-MWCB standard
specifications Subsection 320 - Fertilizing and Seeding and Subsection 330 - Mulching
(Appendix C). The seed mix for the waste source areas, borrow source areas and other
disturbed areas is presented in Table 3-11. The seed mix for the reconstructed stream channel
and floodplain is presented in Table 3-12.

Certified weed free straw mulch or wood fiber mulch and tackifier (hydromulch) shall be applied
to seeded areas. For slopes less steep than 2.5:1, crimping shall be used as the mulch
anchoring mechanism. For slopes steeper than 2.5:1 , hydromulch shall be applied.

Straw mulch shall be applied at a rate of 3,000 pounds per acre in those areas which are to be
drill or broadcast seeded. Straw mulch shall be anchored by a mulch tiller (crimper).

Equipment used to spread straw shall not chop or otherwise decrease the effective length of the
applied muich.

Wood fiber mulch shall be applied at a rate of 2,000 pounds per acre in those areas which are
to be hydroseeded. Wood fiber mulch shall be applied concurrently with a non-asphaltic
tackifier on all hydromulched areas at the manufacturer's recommended rate (or a minimum of
40 pounds per acre for slopes flatter than 2:1 and 80 pounds per acre for slopes 2:1 or steeper).
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TABLE 3-12 SEED MIX FOR RECONSTRCUTED STREAM CHANNEL AND FLOODPLAIN

Scientific Name Common Name Ibs PLS/ acre1,2
Grasses

Deschampia caespitosa Tuffed Hairgrass 1.25

Calamagrostis canadensis Bluejoint Reedgrass 1.75

Festuca idahoensis Idaho Fescue 2.0

Elymus lanceolatus ssp. Streambank Wheatgrass 5.0

Riparium

Subtotal 10.0
Forbs

Achillea millefolium White Yarrow 0.25
Regreen 8.5

Subtotal 8.75

Total 18.75

Notes: 1. PLS = Pure Live Seed
2. Reported rates are for drill seeding; rates shall be doubled

for hydraulic and broadcast seeding.

3.6.2 Fencing

Barbed-wire fencing will be placed around the excavated waste source areas to allow the
establishment of vegetation without interference from livestock. The type of fence shall be 4-
strand barbed wire with metal posts around the excavated waste source areas, borrow areas,
and staging areas. Each 4-strand, barbed-wire fence enclosure will have a single gate
constructed according to the DEQ-MWCB standard specification subsection 520 - Farm Fence
(Type F-4 - see Appendix C).

3.7 DRUMLUMMON OPEN PITS

A series of large open cut pits with very steep highwalls on the upslope side are located above
the Drumlummon mill area. The upslope area is forested and has no fencing and only limited
signs are present to warn of the highwall hazard. Figure 3-43 shows the existing topography of
the open pits and associated highwalls. There are a total of four open pit areas, labeled Pit #1,
Pit #2, Pit #3 and Pit #4 (Figure 3-43). The maximum height of the highwalls associated with
each of the open pits are 80 feet, 56 feet, 100 feet and 65 feet for Pit #1, Pit #2, Pit #3 and Pit
#4, respectively. The approximate chain-link fence quantity is 1,600 lineal feet.

A chain-link fence and warning signs will be installed on the upslope side of the highwalls to
warn passersby of the highwall hazard. The chain-link fence will be installed according to
MWCB standard specification Subsection 524 - Chain-Link Fence (Appendix C).

The fence shall be 8-feet high with three strands of barbed wire installed above the top of the
chain link as shown in standard specification Subsection 524 (Appendix C). Shallow rock is
present at or near the surface along the entire alignment of the fence and may require drilling to
install fence posts. The work to install the fence will include:
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¢ layout, grading, and clearing necessary to efficiently and properly construct the fences;
o digging or drilling fence post holes into the existing surface;

¢ furnishing and installing metal posts, chain-link fence fabric, barbed wire, rails, braces, and
fittings as specified; and

¢ installing warning signs provided by the DEQ-MWCB on the chain-link fence.

OHSA requirements for fall protection for construction (29 CFR Part 1926, Subpart M) require
that workers working at the edge of an excavation, pit or shaft 6 or more feet in depth must be
protected from falling by appropriate measures. The Contractor who completes the work will be
required to address fall protection issues related to installation of the fence near the highwall.

40 ESTIMATED COSTS

Because of the size of the Silver Creek Drainage Project, it has been estimated that 3to 5
construction phases will be required to complete the work. The estimated costs for 5
construction phases are presented in Table 4-1. The work sequence generally follows the
construction sequencing as discussed in Section 3.4.2. Since the level of funding for the project
is currently unknown, a goal was to generally keep the costs to less than $1,000,000 per phase,
while still maintaining logical work sequences (i.e., completing the project by specific waste
groups). As shown on Table 4-1, the estimated costs range from approximately $792,000 to
$1,325,000. The estimated cost of Phase 5 is larger than the other phases because of the
costs associated with capping the repository. The total estimated construction cost for the five
phases is $4,790,329.

Table 4-2 provides the estimated costs for completing the work in 3 construction seasons.
Under this scenario, the construction cost per phase ranges from approximately $1,543,000 to
$1,624,000. The total estimated construction cost is $4,790,329.

5.0 CONSTRUCTION SCHEDULE

The construction schedule will primarily be determined by the level of funding that is available
each year to allocate to the project. The project has been set up to be completed in three to five
separate construction phases to allow MWCB flexibility in allocating funding to the project.
Because of the need to leave the repository open until all wastes have been placed, it is
advisable that the project be completed in consecutive years; however, this is not mandatory.
Interim repository closure measures (Section 3.5.4) would be implemented after each
construction season prior to final closure of the repository to limit erosion from the repository.

A separate bid specification package would be prepared for each phase of work to allow DEQ-
MWCB to solicit bids and retain a contractor to complete the work for a given construction
phase. The bid package should be completed by March of each year to allow DEQ-MWCB time
to advertise, solicit bids and award a contract so that work could start as early as June of each
year. In a typical year, construction should be able to proceed through October, however, this
will vary depending on the weather conditions. This should allow for 4 or 5 months of
construction time for each phase.
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Table 4-1. Cost Estimate for Five Phases of Construction for the Silver Creek Drainage Projec

Task Quantity  Units Unit $ Cost $

Phase 1 Construction
Mobilization, Bonding & Insurance $778,627 % 8% $62,290
Access Road Improvement 5200 LF 1.00 $5,200
Repository Construction

Repository Clearing and Grubbing 12.7 Acre 1000 $12,700

East Goldsil Tailings Removal 11,020 CY 25 $27,550

Lined Pond Tailings Removal 10,990 CY 25 $27,475

Repository Base Preparation 28,250 CY 3.00 $84,750

Ramp Soil Pile Removal 4,750 CY 3.00 $14,250
Silver Creek Temporary Stream Diversion

Tailings Removal 9,120 CY 4.30 $39,216

Ditch Excavation 1,960 CY 2.00 $3,920

Ditch Lining (erosion control mat) 2,600 SY 3.00 $7,800
Waste Load, Haul & Dump

Drumlummon Millsite Tailings 10,570 CY 6.90 $72,933

Drumlummon Tailings 50,660 CY 4.30 $217,838

Waste Grading and Compaction 92,360 CY 2.00 $184,720
Silver Creek Stream Reconstruction

Stream Channel Construction 1,350 LF 10.00 $13,500

Floodplain Grading 4.10 Acres 1000.00 $4,100

Install Willows 1,350 Each 3.00 $4,050
Revegetation

Seed/Fertilize 8.06 Ac 1,000 $8,062

Mulch 8.06 Ac 1,000 $8,062
Fencing

Barbed-wire Fence 4,200 LF 2.50 $10,500
Open Pit Chain Link Fencing 1,600 LF 20.00 $32,000
Phase 1 Construction Total $840,917
Phase 2 Construction
Mobilization, Bonding & Insurance 733,655 % 8% $58,692
Access Road Improvement 6,400 LF 1.00 $6,400
Debris Removal and Disposal 1 LS 100000 $100,000
Waste Load, Haul & Dump

Upper Pond Tailings 20,720 CY 4.20 $87,024

Middle Pond Tailings 11,110 CY 4.30 $47,773

Lower Pond Tailings 17,670 CY 4.40 $77,748

Goldsill Millsite Tailings 22,550 CY 2.50 $56,375
Waste Grading and Compaction 72,050 CY 2.00 $144,100
Waste Source Grading 48,360 CY 3.00 $145,080
Revegetation

Seed/Fertilize 25.08 Ac 1,000 $25,078

Mulch 25.08 Ac 1,000 $25,078
Fencing

Barbed-wire Fence 7,600 LF 2.50 $19,000
Phase 2 Construction Total $792,348
Phase 3 Construction
Mobilization, Bonding & Insurance $822,582 % 8% $65,807
Waste Load, Haul & Dump

Goldsil Tailings 180,000 CY 2.50 $450,000
Waste Grading and Compaction 180,000 CY 2.00 $360,000
Revegetation

Seed/Fertilize 6.29 Ac 1,000 $6,291

Mulch 6.29 Ac 1,000 $6,291
Phase 3 Construction Total $888,388
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Table 4-1. Cost Estimate for Five Phases of Construction for the Silver Creek Drainage Projec

Task Quantity  Units Unit $ Cost $
Phase 4 Construction
Mobilization, Bonding & Insurance $858,272 % 8% $68,662
Waste Load, Haul & Dump
Goldsil Tailings 180,000 CY 2.50 $450,000
Waste Grading and Compaction 180,000 CY 2.00 $360,000
Repository Toe Riprap Protection
Trench Excavation 1,250 LF 6.00 $7,500
Geotextile Filter Fabric 3,110 SY 4.00 $12,440
Riprap 630 CY 25.00 $15,750
Revegetation
Seed/Fertilize 6.29 Ac 1,000 $6,291
Mulch 6.29 Ac 1,000 $6,291
Phase 4 Construction Total $926,933
Phase 5 Construction
Mobilization, Bonding & Insurance $1,227,624 % 8% $98,210
Waste Load, Haul & Dump
Goldsil Tailings 87,410 CY 2.50 $218,525
Waste Grading and Compaction 87,410 CY 2.00 $174,820
Repository Cap Construction
Install Geosynthetic Clay Liner 62,780 SY 4.50 $282,510
Install Geocomposite Drainage Layer 62,780 CY 4.50 $282,510
Cover Soil
BS-1 13,930 CY 4.30 $59,899
BS-2 17,460 CY 4.10 $71,586
Terrace Erosion Control Mat 1,400 SY 3.00 $4,200
Water Diversion/Runon Controls
Run-on Control Ditch 2,800 LF 2.00 $5,600
Riprap 2250 CY 25.00 $56,250
Revegetation
Seed/Fertilize 19.26 Ac 1,000 $19,262
Mulch 19.26 Ac 1,000 $19,262
Fencing
Barbed-wire Fence 5,600 LF 2.50 $14,000
Repository Fence 3,200 LF 6.00 $19,200
Phase 5 Construction Total $1,325,834
Subtotal $4,774,420
Construction Oversight 15% $716,163
Subtotal Capital Costs $5,490,583
Contingency 10% $549,058
TOTAL CAPITAL COSTS $6,039,641
POST CLOSURE MONITORING AND MAINTENANCE COSTS
Inspections 1 /Year 250 $250
Sampling & Analysis 4 [Year 200 $800
Maintenance 1 LS. 1500 $1,500
Subtotal $2,550
Contingency 10% $255
TOTAL ANNUAL O&M COST $2,805
TOTAL CAPITAL COSTS $6,039,641
PRESENT WORTH O&M COST 30 yrs @ 10% $26,442
TOTAL PRESENT WORTH COST $6,066,084
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Table 4-2. Cost Estimate for Three Phases of Construction for the Silver Creek Drainage Project

Task Quantity  Units Unit $ Cost$ Comment

Phase 1 Construction
Mobilization, Bonding & Insurance $1,502,877 % 8% $120,230
Access Road Improvement 11,600 LF 1.00 $11,600
Debris Removal and Disposal 1 LS 100000 $100,000
Repository Construction

Repository Clearing and Grubbing 12.7 Acre 1000 $12,700

East Goldsil Tailings Removal 11,020 CY 25 $27,550

Lined Pond Tailings Removal 10,990 CY 25 $27,475

Repository Base Preparation 28,250 CY 3.00 $84,750

Ramp Soil Pile Removal 4,750 CY 3.00 $14,250
Silver Creek Temporary Stream Diversion

Tailings Removal 9,120 CY 4.30 $39,216

Ditch Excavation 1,960 CY 2.00 $3,920

Ditch Lining (erosion control mat) 2,600 SY 3.00 $7,800
Waste Load, Haul & Dump

Drumlummon Millsite Tailings 10,570 CY 6.90 $72,933

Drumlummon Tailings 50,660 CY 4.30 $217,838

Upper Pond Tailings 20,720 CY 4.20 $87,024

Middle Pond Tailings 11,110 CY 4.30 $47,773

Lower Pond Tailings 17,670 CY 4.40 $77,748

Goldsill Millsite Tailings 22,550 CY 2.50 $56,375

Waste Grading and Compaction 164,410 CY 2.00 $328,820
Waste Source Grading 48,360 CY 3.00 $145,080
Silver Creek Stream Reconstruction

Stream Channel Construction 1,350 LF 10.00 $13,500

Floodplain Grading 4.10 Acres 1000.00 $4,100

Install Willows 1,350 Each 3.00 $4,050
Revegetation

Seed/Fertilize 31.06 Ac 1,000 $31,062

Mulch 31.06 Ac 1,000 $31,062
Fencing

Barbed-wire Fence 9,700 LF 2.50 $24,250
Open Pit Chain Link Fencing 1,600 LF 20.00 $32,000
Phase 1 Construction Total $1,623,107
Phase 2 Construction
Mobilization, Bonding & Insurance $1,413,968 % 8% $113,117
Waste Load, Haul & Dump

Goldsil Tailings 300,000 CY 2.50 $750,000
Waste Grading and Compaction 300,000 CY 2.00 $600,000
Repository Toe Riprap Protection

Trench Excavation 1,250 LF 6.00 $7,500

Geotextile Filter Fabric 3,110 SY 4.00 $12,440

Riprap 630 CY 25.00 $15,750
Revegetation

Seed/Fertilize 1151 Ac 1,000 $11,514

Mulch 11.51 Ac 1,000 $11,514
Fencing

Barbed-wire Fence 2,100 LF 2.50 $5,250
Phase 2 Construction Total $1,527,085
Phase 3 Construction
Mobilization, Bonding & Insurance $1,503915 % 8% $120,313
Waste Load, Haul & Dump
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Table 4-2. Cost Estimate for Three Phases of Construction for the Silver Creek Drainage Project

Task Quantity  Units Unit $ Cost$ Comment
Goldsil Tailings 147,410 CY 2.50 $368,525
Waste Grading and Compaction 147,410 CY 2.00 $294,820
Repository Cap Construction
Install Geosynthetic Clay Liner 62,780 SY 4.50 $282,510
Install Geocomposite Drainage Layer 62,780 CY 4.50 $282,510
Cover Soil
BS-1 13,930 CY 4.30 $59,899
BS-2 17,460 CY 4.10 $71,586
Terrace Erosion Control Mat 1,400 SY 3.00 $4,200
Water Diversion/Runon Controls
Run-on Control Ditch 2,800 LF 2.00 $5,600
Riprap 2,250 CY 25.00 $56,250
Revegetation
Seed/Fertilize 22.41  Ac 1,000 $22,407
Mulch 2241 Ac 1,000 $22,407
Fencing
Barbed-wire Fence 5600 LF 2.50 $14,000
Repository Fence 3,200 LF 6.00 $19,200
Phase 5 Construction Total $1,624,228
Subtotal $4,774,420
Construction Oversight 15% $716,163
Subtotal Capital Costs $5,490,583
Contingency 10% $549,058
TOTAL CAPITAL COSTS $6,039,641
POST CLOSURE MONITORING AND MAINTENANCE COSTS
Inspections 1 [Year 250 $250
Sampling & Analysis 4 [Year 200 $800
Maintenance 1 L.S. 1500 $1,500
Subtotal $2,550
Contingency 10% $255
TOTAL ANNUAL O&M COST $2,805
TOTAL CAPITAL COSTS $6,039,641
PRESENT WORTH O&M COST 30 yrs @ 10% $26,442
TOTAL PRESENT WORTH COST $6,066,084
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6.0 DRAWINGS AND SPECIFICATIONS

Material specifications for the Drumlummon tailings diversion ditch, stream reconstruction
materials, repository cap construction materials, runon control ditch, seed, fertilizer and muich,
and fencing materials have been included in Section 3 with the design discussion of each of
those components. Construction specifications for waste placement and compaction have been
included in the design discussion in Section 3. Since the project will be completed in several
phases, a bid specification package will be prepared for each construction phase. The detailed
written specifications and design drawings for each phase will be included in the specific bid
specification package for each construction phase.

7.0 OPERATION AND MAINTENANCE

An operation and maintenance (O&M) plan will be developed for the site after completion of the
reclamation. The O&M plan will document the duration and frequency of site inspections and
monitoring, inspection procedures, maintenance requirements, sampling and analysis
requirements and procedures, and reporting requirements. As-built drawings of the site,
showing the pertinent features and sampling locations will be included in the plan.

The following is a proposed outline for the O&M plan.
1.0 Introduction
1.1 Objective
1.2 Location
1.3 Background
1.4 Ownership and Contact
2.0 Summary of Reclamation Actions
3.0 Inspection and Maintenance Requirements
3.1 Inspection Objectives and Schedule
3.1.1 Revegetation Success
3.1.2 Noxious Weed Conditions
3.1.3 Erosion Conditions
3.1.4 Water Runon/Runoff Controls
3.1.5 Security Structures
3.1.6 Site Water Conditions
3.1.7 Parking Area
3.2 Maintenance Requirements
4.0 Sampling and Analytical Requirements
4.1 Sampling Objectives and Schedule
5.0 Reporting Requirements
6.0 References
Appendix A - Reclaimed Mine Site Inspection Checklist
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APPENDIX A

GEOTECHNICAL TESTING DATA REPORTS
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APPENDIX B

HEC-RAS MODELING RESULTS FOR THE RECONSTRUCTED
DRUMLUMMON TAILINGS STREAM CHANNEL
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APPENDIX C

MONTANA DEPARTMENT OF STATE LANDS
ABANDONED MINE RECLAMATION BUREAU
STANDARD SPECIFICATIONS FOR ABANDONED
MINE RECLAMATION CONSTRUCTION
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APPENDIX D

HELP MODEL RESULTS FOR THE SILVER CREEK/GOLDSIL
REPOSITORY WITH A MULTI-LAYERED CAP
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APPENDIX E

HELP MODEL RESULTS FOR THE SILVER
CREEK/GOLDSIL REPOSITORY WITH NO CAP
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APPENDIX F

REPOSITORY SETTLEMENT CALCULATIONS
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APPENDIX G

REPOSITORY SLOPE STABILITY MODELING RESULTS
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APPENDIX H

RUNON CONTROL DITCH CALCULATIONS
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